TEL: 065 264300 Private Bag 88011

FAX: 065 263033 Eenhana
Eng: Mr SN. Shangeshapwako (Technical enquiries)
Eng: Mr F. Shipanga (Admistrative enquiries)
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REQUEST FOR SEALED QUOTATION
WORKS

INSTALLATION OF A WATER TANK STAND AND FENCING-OFF, OF
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Inclusive)
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the Secretary of the Procurement Committee and emailed to
procurement@ohangwenarc.gov.na. Bids with all necessary supporting documents, enclosed in
a sealed envelope with - the Procurement Reference Number:

“W/RFQ/OHRC17-06/2023/2024" must be deposited in a bid box at Ohangwena Regional
Council Office, 113 Street Eenhana not later than 12 January 2024 at 11H00

© Copyright reserved



OHANGWENA REGIONAL COUNCIL

TEL: 065 264300 Private Bag 88011

FAX: 065 263033 Eenhana
Eng: Mr SN. Shangeshapwako (Technical enquiries)
Eng: Mr F. Shipanga (Admistrative enquiries)

21 December 2023

Letter of Invitation

Dear Sirs/Madam

REQUEST FOR A QUOTATION FOR THE INSTALLATION OF A WATER TANK
STAND AND FENCING-OFF, OF HANGO FRUITS AND VEGETABLE PROJECT, IN
OMULONGA CONSTITUENCY

The Ohangwena Regional Council invites you to submit your best quote for the works
described in detail here attached.

Any resulting contract shall be subject to the terms and conditions referred to in the
document.

Inquiries, if any, should be addressed to the following officials:
1. Technical enquiries; Mr Shangeshapwako SN, Tel: +264 65 264 300
2. Administrative enquiries: Mr F. Shipanga, Tel: +264 65 264 300

Please prepare and submit your quotation by 12 January 2024, 11HO00, in accordance
with the instructions given or inform the undersigned if you will not be submitting a
quotation.

You }fa fuI|y,

Urf [ &\ /////J

IPUS SHIMHAN D '
HEAD OF PROCUREM!

i



Summary Description

This Standard Bidding Document for Procurement of Works is to be used when a

prequalification process has not taken place before bidding and, therefore, post-qualification
applies. A brief description of these documents is given below.

Section 1.

Section I1.

Section III.

Section IV.

Section V.

Section VI.

Section VII.

Section VIIL.

SBD for Procurement of Works

Instructions to Bidders (ITB)

This Section provides relevant information to help Bidders prepare their bids.
Information is also provided on the submission, opening, and evaluation of bids

and on the award of Contracts. Section I contains provisions that are to be
used without modification.

Bidding forms

This Section contains the forms which are to be completed by the Bidder and
submitted as part of his Bid.

Statement of Requirements

This text hereunder is a guidance for the preparation of the Specifications and
Performance Requirements and should not form part of the final document.

Priced Activity Schedule

This Priced Activity Schedule forms part of the Contract Documents and shall be
read in conjunction with the General Conditions of Contract, Particular

Conditions of Contract, Standard Specifications, Project Specifications, and
Drawings.

Specifications and Compliance Sheet

This Section contains the Specification, the Drawings, and supplementary
information that describe the Plant and Installation Services to be procured.

General Conditions of Contract

This Section contains the general clauses to be applied in all contracts. The text
of the clauses in this Section shall not be modified.

Special Conditions of Contract

The contents of this Section supplement the General Conditions of Contract and
shall be prepared by the Employer.

Contract Forms
This Section contains forms which, once completed, will form part of the

Contract. The forms for Performance Security and Quotation Checklist
Schedule, when required:
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SECTION [ (A): INSTRUCTIONS TO BIDDERS

SECTION I(A): INSTRUCTION TO BIDDERS

1. Rights of Public Entity

The Ohangwena Regional Council reserves the right:
(a) to split the contract as per the lowest evaluated cost per lot; and
(b) to accept or reject any quotation or to cancel the quotation process and reject all
quotations at any time prior to contract award.

2. Preparation of Quotations

You are requested to quote for the works mentioned in Section Ill, by completing, signing and
returning:

(a) the Quotation Letter in Section i with its annex for Bid Securing Declaration, where
applicable;

(b) the Priced Activity Schedule in Section IV;
(c) the Specifications and Compliance Sheet in Section V; and

(d) any other attachment as deemed appropriate

You are advised to carefully read the complete Request for Quotations document, including the
Special Conditions of Confract in Section VI, before preparing your Quotation. The standard
forms in this document may be retyped for completion but the Bidder is responsible for their
accurate reproduction.

3. Validity of Quotations

The quotation validity period shall be 90 days from the date of bid submission deadline.

4. Eligibility Criteria
To be eligible to participate in this Quotation exercise, you should:

4.1. Madatory Documents
a) have a valid company Registration Certificate (Founding Statement);
b) have a valid certificate of good standing with the Receiver of Revenue;

c) have a valid certificate of good standing with the Social Security Commission or, in the case
where a company has no employees, confirmation letter from the Social Security
Commission,

d) have a valid certified copy of Affirmative Action Compliance Certificate, proof from
Employment Equity Commissioner that bidder is not a relevant employer, or exemption
issued in terms of Section 42 of the Affirmative Action Act, 1998;

e) have a certificate indicating SME Status (for Bids reserved for SMEs);
f) have a written undertaking as contemplated in section 138(2) of the Labour Act, 2007

4.2 . Additional eligibility criteria

g) Provide Financial Resources:

e Letter of intent from commercial bank to provide financial resources or

e Certified available credit on bank account or material supplier account 70% of bid price.
h) Work Program indicating duration and deliverable milestone
i) Qualification and Experience of the Key Technical Staffs:

o Site Agent and General Foreman
j) Past Experience: record similar works completed and referees.



SECTION | (A): INSTRUCTIONS TO BIDDERS

10.

11.

12.

13.

Bid Security/Bid Securing Declaration

Bidders are required to submit a Bid Securing Declaration for this procurement process.

Works Completion Period

The completion period for works shall be three (3) months after acceptance and issue of

Purchase Order. Deviation in completion period shall be considered if such deviation is
reasonable.

Sealing and Marking of Quotations

Quotations should be sealed in a single envelope, clearly marked with the Procurement

Reference Number, addressed to the Ohangwena Regional Council with the Bidder's name at
the back of the envelope.

Submission of Quotations

Quotations should be deposited in the Quotation/Bid Box located at Ohangwena Regional
Council, Eenhana not later than 12 January 2024, 11H00. Quotations by post or hand delivered
should reach Ohangwena Regional Council, Eenhana by the same date and time at latest, Late
quotations will be rejected. Quotations received by e-mail will not be considered.

Opening of Quotations

Quotations will be opened internally by the Public Entity immediately after the closing time
referred to in section 8 above. A record of the Quotation Opening stating the name of the bidders,
the amount quoted, the presence or absence of a Bid Security/Bid Securing Declaration, and
documents referred to in section 50 (2) will be read, recorded and posted on the Council website
and available to any bidder on request within three working days of the Opening.

Evaluation of Quotations

The Public Entity shall have the right to request for clarifications in writing during evaluation.
Offers that are substantially responsive shall be compared on the basis of evaluated cost, subject
to Margin of Preference where applicable, to determine the lowest evaluated quotation.

Technical Compliance

The Specifications and Compliance Sheet details the minimum specifications of the works to be

carried out. The specifications have to be met, but no credit will be given for exceeding the
specifications.

Prices and Currency of Payment

Prices for the execution of works shall be fixed in Namibian Dollars as quoted.
Quotations shall cover all costs of labour, materials, equipment, overheads, profits and all
associated costs for performing the works, and shall include all duties. The whole cost of

performing the works shall be included in the items stated, and the cost of any incidental works
shall be deemed to be included in the prices quoted.

Margin of Preference (Not Applicable)

13.1. The applicable margins of preference and their application methodology are as follows: Not

Applicable.

13.2. Bidders applying for the Margin of Preference shall submit, upon request, evidence of: Not

Applicable.



SECTION | (A): INSTRUCTIONS TO BIDDERS

14.

15.

16.

Award of Contract

The Bidder having submitted the lowest evaluated responsive quotation and qualified to perform
the works shall be selected for award of contract. Award of contract shall be by issue of a
Purchase Order/Letter of Acceptance in accordance with terms and conditions contained in
Section VI: Contract Agreement and General Conditions of Contract.

Performance Security

The successful bidder shall upon acceptance of its offer submit a Performance Security as per
the format contained in the Schedule for an amount of 10% of the contract price.

Notification of Award and Debriefing

The Ohangwena Regional Council shall after award of contract promptly inform all
unsuccessful bidders in writing, of the name and address of the successful bidder and
the contract amount and post a notice of award on its website website at
www.changwenarc.gov.na and on the government electronic procurement portal,
at https://egp2.gov.na/ within seven (7) days. Furthermore, the Ohangwena Regional
Council shall attend to all requests for debriefing made in writing within seven (7) days of
the unsuccessful bidders being informed of the award.
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SECTION I (B): CONDITIONS OF BID

SECTION | (B): CONDITIONS OF BID
1. COST OF BIDDER

The cost of bidder will be the responsibility of the Bidder and no additional
payment will be made in this regard.

2. BID REGULATIONS

Only original completed Bidders will be accepted and no electronic or faxed
copies will be considered.

All entries must be in the same handwriting in black ink or by using the same
typewriter. Any cancellation or correction must be done by drawing a line
through the incorrect entry and rewriting the correct entry above or beside
the incorrect entry, where-after such cancellation shall be initialed in the
margin opposite where each cancellation occurs. Incorrect entries shall not
be obliterated with erasing fluid.

On submission of Bids, the Bidders will be deemed to have acquainted
themselves fully with the Bid Documents, the site conditions, access thereto,
local applicable laws and requirements and all aspects of the programme for
the manufacture, erection and completion of the works as envisaged in the
Documents, prior to pricing and submission of their Bid. Form (Bidder's
familiarity with Documents) contained in Annexure A of this Document, must
be completed, and signed by the Bidder for this purpose. There will be no
pre-bid meeting.

All prices quoted and payments are o be in the currency of the Republic of
Namibia and must exclude VAT. The VAT shall be added, at a rate of 156%,
to the Total Bid Amount.

The Bidder must allow in the Bid for all labour, material, construction plant,
temporary works, and everything else deemed necessary for the execution
and completion of the Works in accordance with the Bid Documents.

Should the Bidder be of the opinion that the Schedule of Quantities does not
cover the full extent of items described in the Standard and Project
Specifications of the Bid Document, it should be brought to the attention of
the Engineerd before date of Request for Clarification lapse. Clarification
must be done in writing on or before
4 January 2024 and should be addressed to the Secretary of the
Procurement Committee and emailed to procurement@ohangwenarc.gov.na.
Should it be required, the Engineer will make the required changes and issue
an instruction in this regard in the form of an Addendum to the Bid
Documents.

If no such notifications are received by the Engineer before the final date for
posing of questions, as stipulated in the appendix to the Conditions of Bid, it
will be deemed that the payment items included in the Schedule of Quantities
are sufficient to enable Bidders to price the Works entirely and no claims in
this regard by the successful Bidder will be considered at any stage before,
during or after the Construction Period.



SECTION | (B): CONDITIONS OF BID

A Bid will not be regarded as bona fide unless this Document is returned,

completed in its entirety with regard to all schedules and forms (except for
the Forms of Agreement and Bond).

Any/All Notices to Bidders (Addenda) shall be signed and attached to the
back of this Volume.

Bidders that are incomplete may be disqualified at the discretion of the
Ohangwena Regional Council. Vague statements may prejudice the Bid and

essential details required for assessment and comparison should be
complete in every respect.

Bidders shall state in the Schedule of Key Personnel Offered, the name,
qualifications and experience of the personnel he intends to provide for the
execution of the Works. Form (Schedule of Key Personnel Offered)

contained in Annexure F of this Document must be completed and signed by
the Bidder for this purpose.

Note: All Curricula Vitae and Credentials of proposed Key Personnel

must be attached and failure to comply therewith shall result in
rejection of the Bid.

The Bidder must complete Form (Financial Statement) contained in
Annexure G of this Document certifying that his banking account is good
and that his financial standing is such that he can be recommended to
undertake the work for which he has Bided. The letter in respect of the Bank
Manager's opinion on financial ability of the firm to undertake the works for
which he has tendered must be attached to this Volume and failure to comply
therewith shall result in the rejection of the Bid. The Ohangwena Regional
Council shall have the right to call for and receive the Bidder's balance sheet
or other financial statements as the Employer may find appropriate before

awarding the Contract to the successful Bidder, or at any time during the
course of the Contract.

The completed document duly filled in and signed needs to be parceled and
sealed in an envelope clearly indicating: INSTALLATION OF A WATER
TANK STAND AND FENCING-OFF, OF HANGO FRUITS AND
VEGETABLE PROJECT, IN OMULONGA CONSTITUENCY, due date as
well as the name and.address of the Bidder. This parcel/document needs to
be delivered/placed into the Bid Box on the date and time stipulated in the
Appendix to the Conditions of Bid.

After submission bids, no interviews dealing with the subject can be granted
to anybody and no calls or letters bearing on this Bid shall be answered. The
successful Bidder will be advised by the Ohangwena Regional Council to this
effect in writing. Notwithstanding the above, Ohangwena Regional Council

shall have the right when deemed necessary to ask any Bidder for a
clarification of his Bid.



SECTION I (B): CONDITIONS OF BID

3. ACCEPTANCE OR REJECTION OF BIDS

Bids may be rejected in the event of:

- incomplete offers;

- irregularities of any kind in either the Bid Form or the priced Schedule of
Quantities, or;

- if the prices Bided in the Schedule of Quantities are obviously unbalanced
and the Bidder, after being called upon to adjust the same in a reasonable
manner, fails to do so within a period of two (2) days after receiving
notification to that effect.

4. BID QUALIFICATIONS
Bids must be submitted strictly in accordance with the Bid Documents, i.e.
without qualifications.  Qualifications in the nature of statements of
interpretations of Bid Documents must be avoided and any point of doubt or
difficulty should be cleared with the Engineer as early as possible during the
Bid Period.

5. VARIATION IN BIDS

If in addition, the Bidder desires to submit alternative methods of construction
or any other variations for consideration, separate Forms of Bid, Schedules
of Quantities and/or Statements should accompany the Bid setting out the
salient features of the alternative or variation proposed.

No Alternative Bid will be considered unless a Bid without any qualifications
and strictly based on the Bid Documents is also submitted.

Where it is desired to submit an alternative Bid involving modification to the
design or qualifications of the Bid Documents, the following procedure must
be observed:

Proposals involving modification of design in whole or in part should be
notified in confidence to the Engineer as early as possible during the Bid
Period. Following receipt of this notification, the Engineer will give a
preliminary opinion as to the acceptability of the modifications proposed; this
will not be binding on the Engineer. In their own interest Bidders are advised
to provide as much information as possible about the modifications at this
stage.

If a Bidder desires to submit for consideration an Alternative Bid which only
deviates from the Bid Documents in that a different Time for Completion is
offered, it is not necessary to notify the Engineer prior to the closing date of
his intention to do so.

If the Bidder does decide to submit an Alternative Bid, it must be
accompanied by supporting information, drawings, calculations and a priced
alternative Schedule of Quantities to enable the Engineer to fully assess the
technical acceptability, construction time and cost thereof.



SECTION | (B): CONDITIONS OF BID

When a qualified Bid is submitted it must be made in the form of an
Alternative Offer, showing the financial or other implications of the
qualification(s) on the unqualified Bid. Any Altemnative Bid involving
modifications to design will be assessed on its merits and may be accepted.

An accepted alternative design will become the design for the purpose of the
Contract.

A decision whether or not to adopt a technically acceptable modified design
will be governed by the amount of the overall saving which it can be reliably
expected to achieve. Matters to be considered in arriving at the overall
saving will include the effect of any deferment in starting date arising from
extra time needed for the preparation of an amended Contract for signature.

6. AMENDMENTS TO BID BY Council

Arithmetical errors

The council reserves the right to correct arithmetical or other errors in the

extension of rates and totals in the Bid. In no case will Bided Rates be
adjusted when correcting such errors.

Imbalance in Bided Rates

In the event of there being any rate or rates which are declared to be
unacceptable, the Bidder will be requested to:

- justify any specific rate or rates, i.e. to give a financial breakdown of how
such rate or rates were obtained, and subsequently to

- consider amending and adjusting such rate or rates while retaining the Bid
Sum unchanged and fixed. It must be understood that in the event of the
Bidder refusing to adjust any rate or rates to the satisfaction, such refusal

may prejudice his Bid.
7. DISQUALIFICATION OF BID
The Bid of any Bidder who has not conformed to these Conditions of Bid and

the instructions reflected in any official Bid Notice may be disqualified at the
discretion of the evaluation commettee.

8. PERFORMANCE SECURITY
The successful Bidder shall provide, to the Engineer's satisfaction, within
fourteen (14) working days of the date of receipt by him of the Letter of
Acceptance, a Performance Security to the value of the amount stipulated in
the Letter of Acceptance. A Performance Guarantee issued by either an

associate company of the Contractor or a private person or persons is not
acceptable.

A pro-forma of the Performance Guarantee has been included in the
Schedule section of this Document, but shall not be completed at Bid stage.

Failure to comply within the allotted time frame shall result in the bidder being
penalised for the late submission of the required Performance Guarantee.

10



SECTION | (B): CONDITIONS OF BID

9. INSURANCE POLICIES
The successful Bidder shall submit for the Engineer's perusal and to his

satisfaction, within fourteen (14) working days of the date of receipt by him of
the Letter of Acceptance, the insurance policies and the receipts for the
current premiums as are requested SSC.

10.FAILURE TO COMPLY WITH CLAUSES 8 AND 9 WITHIN THE TIME LIMIT
Failure of the successful Bidder to comply with clauses PERFORMANCE

SECURITY and INSURANCE POLICIES within the time limits shall result in
further Conditions of Contract being imposed by the Employer.

11.COST INCURRED BY BIDDER
Ohangwena Regional Coungil will not be responsible for or pay for expenses

incurred or losses suffered by any Bidder in the preparation and submission
of his Bid or in visiting the Site in connection thereof.

12.BID ALL-INCLUSIVE

General

The Bidder shall allow in the Bid full compensation for all labour, material,
construction equipment, temporary works, taxes, levies and everything else
deemed necessary for the execution and completion of the Works in
accordance with the Bid Documents.

Taxes and Levies

The Bided Rates and amounts shall exclude Value Added Tax (VAT). The
VAT shall be added, at a rate of 15%, to the Total Bid Amount.

Signing of Contract

The successful Bidder shall sign the Contract Agreement within a period of
fourteen (14) days after receiving the Letter of Acceptance.

Stamp Duties

All stamp duties in connection with the contract shall be paid by the
Contractor.

Legal Aspects

The laws of the Republic of Namibia shall be applicable to the Contract
created by the acceptance of a Bid and each Bidder shall indicate a place in
the Republic and specify it in his Bid as his domicilium citandi et executandi
where any legal process may be served on him.

13.CONDITIONS OF BID BINDING
The Conditions of Bid shall be binding upon all Bidders submitting a Bid for

the service or services stated in the Bid Documents, and submission of a Bid
shall be considered as an Agreement to all the Conditions of Bid.

11



SECTION I (B): CONDITIONS OF BID

14. TIME FOR COMPLETION

Time for Completion of the Project will be as stipulated in SSC. Alternatively,

Bidders may submit a reduced construction period for completion of the
Works as part of an Alternative Bid.

15. preference to locally based contractors

Locally based contractors shall receive preference in the adjudication of the
Bids.

16.Enquiries

All technical enquiries in connection with this Bid must be addressed to

Mr SN Shangeshapwako; while administration enqueries should be
addressed to Mr F. Shipanga.

The bid clarification inquiries must be addressed in writing to Procurement
Management Unity email: procurement@ohangwenarc.gov.na. The bidder

may pose written enquiries to Chief Administrative Officer until,
4 January 2024, 11H00. '

12



SECTION [I: QUOTATION LETTER

SECTION Il: QUOTATION LETTER

[COMPLETE THIS FORM WITH ALL THE REQUESTED DETAILS AND SUBMIT IT AS THE FIRST

PAGE OF YOUR QUOTATION WITH THE PRICED ACTIVITY SCHEDULE AND DOCUMENTS
REQUESTED ABOVE. A SIGNATURE AND AUTHORISATION ON THIS FORM WILL CONFIRM
THAT THE TERMS AND CONDITIONS OF THE RFQ PREVAIL OVER ANY ATTACHMENTS. IF
YOUR QUOTATION IS NOT AUTHORISED, IT WILL BE REJECTED

Quotation addressed to:

Procurement Reference
Number:

Subject matter of
Procurement:

We offer to execute the Works detailed in the Statement of Requirements, in accordance with the terms and
conditions stated in your Request for Sealed Quotations referenced above.

We confirm that we are eligible to participate in this Quotation exercise and meet the eligibility criteria specified in
Section 1: Instructions to Bidders

We undertake to abide by the Conduct of Bidders and Suppliers as provided under the Public Procurement Act
during the procurement process and the execution of any resulting contract.

We have read and understood the content of the Bid Security/Bid Securing Declaration (BSD) attached hereto
and subscribe fully to the terms and conditions contained therein. We further understand that this subscription
could lead [forfeiture of the security amount / disqualification on the grounds mentioned in the BDS]

The validity period of our Quotation is days [insert number of days] from the date of the bid
submission deadline.

We confirm that the prices quoted in the Priced Activity Schedule are fixed and firm and will not be subject to
revision or variation, if we are awarded the contract prior to the expiry date of the quotation validity.

Works will commence within finsert number] days from date of issue of Purchase Order/
Letter of Acceptance.

Works will be completed within [insert numberjdays from date of issue of Purchase Order/
Letter of acceptance.

Quotation Authorised by:
Name of Bidder Company’s Address and seal

Contact Person
Name of Person Authorising the Quotation: Position: Signature:
Eate Phone No./E-mail

13



SECTION II: QUOTATION LETTER

Appendix to Quotation Letter

BID SECURING DECLARATION
(Section 45 of Act)

(Regulation 37(1)(b) and 37(5))
Date:

To: OHANGWENA REGIONAL COUNCIL
PO Box 88011, Eenhana, Namibia
Telephone: +264 65 264 300 / Facsimile: +264 65 263 033

I/We™* understand that in terms of section 45 of the Act a public entity must include in the bidding document the
requirement for a declaration as an alternative form of bid security.

I/'We™ accept that under section 45 of the Act, I/we* may be suspended or disqualified in the event of

(a) a modification or withdrawal of a bid after the deadline for submission of bids during the period of

validity;
(b) refusal by a bidder to accept a correction of an error appearing on the face of a bid;
(c) failure to sign a procurement contract in accordance with the terms and conditions set forth in

the bidding document, should |/We* be successful biddgr; or

(d) failure to provide security for the performance of the procurement contract if required to do so by
the bidding document.

I/We* understand this bid securing declaration ceases to be valid if | am/We are* not the successful Bidder

S 1T 1= o LTSRS
[insert signature of person whose name and capacity are shown]

Capacity of:
[indicate legal capacity of person(s) signing the Bid Securing Declaration]

N BB, ittt e e re e —— e e e e eatera e s e—t e tave bRt bt e SR b e e ae e e et e enr et eeeeee et nnee s eom et e e e e s e
finsert complete name of person signing the Bid Securing Declaration]

Duly authorized to sign the bid for and on behalf of: [insert complete name of Bidder]

Dated on day of
linsert date of signing]

Corporate Seal (where appropriate)

[Note™: In case of a joint venture, the bid securing declaration must be in the name of all partners to the joint
venture that submits the bid.]
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SECTION II: QUOTATION LETTER

Republic Of Namibia
E Ministry of Labour, Industrial Relations and Employment Creation

Witten undertaking in terms of section 138 of the Labour Act, 2007 and section 50(2)(D)
of the Public Procurement Act, 2015

1. EMPLOYERS DETAILS

---------------------------------------------------------------

-------------------------------------------------------------------

VAt NUINDET: « v tenevneneneeneeeneieneaasseire s srasr sttt s s et enes

TOAUSITY/SECLOT: .. .vvvevteeeesssssrereesenesaiiiirn e e s s b st

........................................................................
.......................................................................
...................................................................................

....................................................................................
..........................................................................
...........................................................................
............................................
..............................................................................................

--------------------------------------------------------------------------
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SECTION II: QUOTATION LETTER

2. PROCUREMENT DETAILS

------------------------------------------------------------------------------------------------

------------------------------------------------------------------------------------------------

Anticipated Contract Duration: ..........c.ooviiiniiiiiiiiiiiiii e,

Location where work will be done, good/services will be delivered:

................................................... finsert full name], OWNET/TEprEsentative

-------------------------------------------------------------------

[insert full name of company]

hereby undertake in writing that my cémpany will at all relevant times comply

fully with the relevant provisions of the Labour Act and the Terms and Conditions
Collective Agreements as applicable.

I am fully aware that failure to abide to such shall lead to the action as stipulated in sect

138 of the Labour Act, 2007, which include but not limited to the cancellation of
contract/licence/grant/permit or concession.

Signature: ......cociviiiiiiniininnnee. cevens
Date: couveerereecierennsnnnsssconscons cenesene
L 7: ] cens

Please take note:
1. A labour inspector may conduct unannounced inspections to assess the level of compliance

2. This undertaking must be displayed at the workplace where it will be readily accessible and visible by the employees rendering service(s) in relat
the goods and services being procured under this contract.
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SECTION Iil: STATEMENT OF REQUIREMENTS

SECTION lil: STATEMENT OF REQUIREMENTS

SCOPE OF WORKS, SPECIFICATIONS AND PERFORMANCE REQUIREMENTS

PROJECT SPECIFICATIONS

PREFACE TO THE PROJECT SPECIFICATIONS

PS 1.

PS 2.

PS 3.

This part of the document contains a general description of the project, site conditions, available
and required site facilities, aspects requiring specific attention, requirements to be met by the

Contractor as well as a list of the Standardized and Particular Specifications applicable to this
Contract.

SCOPE

The scope of works comprises of: Site establishment, Construction gravel roads, and De-
establishmen.

STATUS

In the event of a discrepancy between the Project Specifications and a part or parts of the
SABS 1200 or equivalent SANS 2001 Standardised Specifications, the Schedule of Quantities
or the Drawings, the various documents, lists and schedules comprising the contract documents
shall have the following order of precedence (from highest to the lowest order):

Memorandum of Agreement;

Letter of Acceptance;

The Notice(s) to Bidderers;

Letter of Bid; :

General Conditions of Contract

Project Specifications;

SABS 1200 (or equivalent SANS 2001);
Bid Drawings;

The priced Schedule Of Quantities; and
Forms to be completed by the Bidderers.

[ v N m N Y o R I oy Wy

INTRODUCTION

The project scope of work under this Contract comprises the: INSTALLATION OF A WATER

TANK STAND AND FENCING-OFF, OF HANGO FRUITS AND VEGETABLE PROJECT, IN
OMULONGA CONSTITUENCY.

The full scope of the works required to be carried out under the contract, may increase or
decrease depending on budgetary constraints on the project. Provisionally, however, it is
envisaged the following shall comprise the works:

Road Works:

e INSTALLATION OF A WATER TANK STAND
o FENCING-OFF
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PS 4.

PS 5.

PS 6.

PS 7.

LOCATION OF THE PROJECT & ACCESS

The site for the INSTALLATION OF A WATER TANK STAND AND FENCING-OFF, OF
HANGO FRUITS AND VEGETABLE PROJECT, at Engela No 1 Village in Omulonga
Constituency, Ohangwena Region.

TOPOGRAPHY, GEOLOGY AND VEGETATION
The site is situated on a fairly flat topography

CLIMATE

Ohangwena has a semi-arid climate, with hot summers and warm winters (with mild days and
cool nights). The average annual precipitation is 550mm, with most rainfall occurring mainly
during summer.

Note: The above-mentioned annual rainfall ranges may vary from time to time. The inclusion of
this data is merely for indication purposes. In the event of claims arising as a result of adverse
climatic conditions.

PRECIPITATION

The project area is situated in a semi-arid zone. The annual average rainfall ranges is 550mm.

PS 8. NATURE OF GROUND AND SUBSOIL CONDITIONS

PS 9.

The bidders are to fully acquaint themselves with the subsoil conditions in this area. No specific
payment shall be made if unstable ground is encountered during construction. The bidders
must therefore, if considered necessary, allow in the normal work rates for such possibilities.

Note: The above-mentioned information is a general guideline and will not relieve the Contractor of
his responsibilities in terms of the General Conditions of Contract to satisfy himself with the
conditions on site.

GENERAL DESCRIPTIONS OF THE WORKS

This section of the Contract merely represents an outline of the Works and does not limit the
work which may be required to be carried out by the Contractor under this Contract.
Approximate quantities of each type of work to be carried out in accordance with the Contract
Documents are listed in the Schedule of Quantities in conjuction with Construction Drawing.

a) General:
The general items of work to be executed under this Contract include the following:

e Setting out of the works.

e Casting Concrete Stub-Columns

e Steel works / Fabrication of Tank Stand
o [stallation of Water tank

e Fencing-off of the garden

e Testing of materials and workmanship.
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PS 10.

PS 11.

PS 12.

PS 13.

PS 14.

CONSTRUCTION PROGRAMME
The expected target dates for this Contract are as follows:
a) Bid Closing 12 January 2024
b) Award of Contract 23 January 2024
c) Commencement of Construction 31 January 2024
d) Completion of Project 15 March 2024
e) Defects Notification Period 15 March 2025 (12 months)

The above-mentioned dates are estimated start dates and could vary depending on various

unforeseeable circumstances. Should the above dates not be met, it shall not entitle the
Contractor to claim for any additional time and cost.

EXISTING SERVICES

There is a possibility of existing underground services on site comprising electrical line, sewer
line and telecom cables.

WATER AND SEWER RETICULATION LINES; AND ELECTRICAL RETICULATION LINES.

The existing services, if required, shall only be relocated or rerouted upon the prior written

confirmation of the Ohangwena Regional Council. Any alterations to the existing services shall
be carried out by the Contractor.

It shall be the Contractors responsibility to fully acquaint himself with the conditions on the site
prior to the commencement of the Works. In addition, the Contractor shall be required to expose
all existing services on site and bring them to the attention of the Engineer. The Contractor shall
make himself acquainted with the positions of all existing services before any excavation or
other work likely to affect the existing services is commenced. -

The Contractor will be held responsible for any damage to “known” existing services caused by
or arising out of his operations. Existing services shall be considered “known” if it is either
shown on the construction drawings or shown to the Contractor on site. The penalty for damage
to a “known” existing service shall be the full cost of repairing and reinstating such a service.

In the event of damage to a known existing service, the Contractor shall repair the damaged
service and reinstate within the shortest possible time (less than 5 hours). In addition, the

Contractor shall avail the necessary labour (as ordered by the Engineer), as far as practicable,
to assist the relevant Service Department (Settlement Office).

EXPOSING OF EXISTING SERVICES

Prior to the commencement of the Works, the Contractor shall be required, with the aid of the

existing and available drawings, to expose all existing services situated in the road servitude
that may directly or indirectly affect the execution of the Works.

The Contractor is therefore required to make allowance for a time frame of one (1) week for the
searching for and exposing of the existing services on the project. The full cost of carrying out

the above, shall be covered by provisional sum under payment item: “Location and protecting of
existing services” in the Schedule of Quantities.

EXISTING ELECTRICAL SERVICES

There is an electrical supply lines (electrical poles and cables) situated on the site. The

Contractor is therefore advised to take great care whilst working in the vicinity of these sensitive
structures.
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PS 15. SITE FACILITIES REQUIRED

PS 15.1 CONTRACTOR'S CAMP

The Contractor will establish his site camp and material storage area at a location on Site that
shall require the prior approval of the Engineer.

Before occupying the Site for the execution of this Contract, the Contractor shall submit for the
Engineer's approval a proposal for the layout of all his camp and storage areas.

PS 15.2 ACCOMMODATION OF EMPLOYEES

With the exception of a night watchman, employees may not be housed or accommodated on
the site of the Works.

PS 15.3 WATER, ELECTRICITY AND SEWAGE

The Contractor shall make his own arrangements for the supply of water, sewer,
telecommunications and power required by him for the execution of the Works. The Bidder
shall allow for the cost of all such arrangements.

Water, telecommunications, and electricity required for the Works may be taken from suitably
situated supply points, upon making arrangements with the local authorities or other applicable
authorities. The costs incurred for usage and in installing water, telecommunications and
electrical supply lines from the supply points to the construction camp and/or Works shall be
borne by the Contractor. The Contractor will be held responsible for any damages to the supply
lines and fittings for the duration of the Contract.

PS 15.4 CONTRACTOR'S SITE SANITARY FACILITIES

The Contractor shall provide and maintain adequate and proper ablution facilities for his site
personnel. Latrines shall be effectively screened from view and maintained in a clean and
sanitary condition. The Contractor shall make all the necessary arrangements for the regular
removal and emptying of the sanitary pails at his own cost.

If at any time the Contractor fails to observe the previously mentioned conditions and after
being notified by the Engineer, fails to rectify conditions, the Engineer shall have the right to
order such materials and appoint any workers as may be seen necessary to maintain the
sanitary facilities as set out above. Al related costs will be borne by the Contractor.

PS 15.5 LABORATORY FACILITIES

The Contractor will not be required to have a testing laboratory on site. A recognised and
approved testing laboratory shall be appointed by the Contractor to carry out all acceptance
control as required by the Project Specifications. The Contractor shall carry out sufficient
checks and tests to satisfy himself that the materials used and workmanship (i.e. the quality of
construction and adherence to the specified tolerances) complies with the provisions of the
SABS 1200 (or SANS 2001).

All testing methods and frequency shall be strictly in accordance with the methods specified in
the applicable SABS 1200 (or SANS 2001) standard. No additional payments will be made
towards the testing of work and the Contractor should allow for the required testing in his Bid.

The Engineer shall (from time to time and as deemed necessary), within the provisions of the
Contract, carry out acceptance control testing to verify the testing certificates produced by the
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PS 16.

approved independent laboratory as well as the materials produced by the Contractor for the
incorporation into the Works.

Note: A prime cost sum has been provided in the Schedule of Quantities for any tests directed
by the Engineer.

PS 15.6 CONTRACT SIGNBOARD
N/A

PS 15.7 SITE INSTRUCTION BOOK

A site instructions book for site instruction purposes shall be availed by the Contractor and only
instructions received from the Engineer shall be considered formal and binding.

PS 15.8 SITE DIARY BOOK

A site diary book shall be availed by the Contractor to record the day-to-day events on the site.
It is in the Contractor’s best interest to keep the Site Diary Book up to date.

PS 15.9 REQUEST FOR APPROVAL OF WORKS BOOK

A request for approval of works book shall be availed by the Engineer to record and request

formal inspections of the completed works. No formal inspections of the completed works shall
be conducted prior to the completion of the form.

PS 15.10 REQUEST FOR INFORMATION (WORKS)

A request for information pertaining to the Works shall be availed by the Engineer to the
Contractor to request critical information pertaining to the Works. Formal replies shall be
recorded in this book and followed with a written site instruction (if required).

FEATURES REQUIRING SPECIAL ATTENTION

PS 16.1 SITE MAINTENANCE

All rubbish, tools, tackle, plant, and material must be removed immediately from site as soon as
it is completed. The site should be left neat, tidy, and in orderly state.

PS 16.2 SUPERVISORY STAFF

The Contractor shall ensure that sufficient supervisory staff, the required transport, instruments,

equipment and tools are available to control works on site. The Engineer or his representative
will not act as supervisor, foreman or surveyor.

All construction activities shall be executed and supervised by suitably qualified and
experienced personnel.
PS 16.3 QUALITY ASSURANCE

The quality of work and workmanship will be strictly monitored and in no way will work quality

be compromised. All work shall meet the requirements of the specifications. The quality of
work is not negotiable.

The Quality Assurance System shall consist of procedures and checks and balances to ensure
compliance with all requirements of the contract.
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PS 16.4 SOURCES OF MATERIALS
Contractor should obtain own material from commercial suppliers at his own cost.
PS 16.5 QUANTITIES

The quantities as set out in the Schedule of Quantities are mere estimates only. The quantities
of work finally accepted and certified for payment and not the quantities given in the Schedule
of Quantities shall be used for the determining payments to the Contractor.

The amount of quantities of material stated in the Schedule of Quantities shall not be

considered as restricting or extending the amount of work to be done or quantity of material to
be supplied by the Contractor.

The stating of quantities of material or amount of work in the Schedule of Quantities shall not be
regarded as authorisation for the Contractor to order material or to execute the Works. The
Contractor shall check the quantities of material required before ordering any materials. The
order in which the Works are to be carried out shall be subject to the approval of the Engineer.

The validity of the Contract shall in no way be affected by difference between quantities in the
Schedule of Quantities and the quantities certified for payment. Work shall be valued at the
rates or lump sums biddered and accepted by the Council, subject to the provisions of the
General and Particular Conditions of Contract.

PS 16.6 TRAFFIC CONTROL AND ACCESS TO PROPERTY

The Contractor must allow for provision and erection of all necessary barricading, road traffic
sign-boarding, lighting and for the posting of flagmen. When sections of the road have to be
closed, the correct warning signs have to be displayed in positions which will allow traffic to
change course without vehicles having to reverse or turn around. The road signs to be
displayed during the Contract shall be in accordance with “The Namibian Roads Signs Policy™.

The Contractor shall be responsiblé for the supply, erection and maintenance and removal of
the road signage. The costs shall be deemed to be included in the Contractor's biddered rates.

All work shall be done with the least interference with traffic and the Engineer shall have the
power to demand rearrangements if, in his opinion, traffic is unnecessarily hampered.
Continuous access to property must be afforded to residents by the Contractor at all times.

PS 16.7 AD-HOC MEETINGS

The ligison between all parties involved in this Contract is of prime importance. The Contractor
therefore needs to arrange ad-hoc meetings with Telecom, Nored, Namwater and the Employer
and other relevant service providers.

PS 16.8 SECURITY

It shall be the responsibility of the Contractor to control access to the site during the execution
of the Contract to prevent any unauthorised persons from entering the site. The Contractor shall
provide security guards for this Contract as he deems fit.
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PS 16.9 SAFETY AND SAFEGUARDING OF EXCAVATIONS

The Contractor shall appoint a Responsible Person as well as an assistant for him and their
names shall be forwarded to the Engineer in writing before any work may commence. The
Responsible Person shall be legally responsible for all safety on site.

No work may be
executed on site if neither of these two persons is on site.

Any excavation or spoiled material (dumps) that may, in the opinion of the Engineer, be a
danger to the public or property must be barricaded in such a way that no accident or damages
will occur to the public or property during construction.

The Contractor will be responsible for the safety of his personnel and the site in general at all
times. All laws, rules, and regulations including the Machinery and Occupational Safety Act
shall be strictly followed in this regard and all the necessary precautions and measures shall be
taken to ensure the safety of personnel, the public, and equipment.

PS 16.10 SURVEY BEACONS, BENCHMARKS AND REFERENCE PEGS

The Contractor shall note that all erf pegs have been placed. Therefore the Contractor is
responsible for locating and exposing of any existing power and water supply pipelines or
services that may obstruct any of the works to be constructed and for the setting out of the
Works. No separate payment will be made for this. A set of survey beacons and benchmarks
will be provided by the Engineer to enable the Contractor to set out the Works. it will be the
Contractor’s responsibility to confirm that all of the pegs, as indicated on the drawings, have
been placed and inform the Engineer of any missing reference pegs, prior to commencing with
the Works. In addition, all block corners have been set out by a Land Surveyor and it shall be
the Contractors responsibility to make enquiries with the Land Surveyors as to the nature of the
corner pegs and how they are marked in the field and to find them. The Contractor is also
responsible for ensuring that no survey beacons, benchmarks or erf corner pegs are covered or
disturbed. The cost of the re-establishment of any survey beacons, bench marks, reference
pegs or erf corner pegs, disturbed by the Contractor shall be for the Contractor's account.

The Contractor shall have a period of one (1) weeks in which to verify the information. Should
the Contractor not inform the Engineer of any missing reference pegs during the one (1) week
period, the Engineer shall accept that the supplied information is correct.

The Works shall be set out by a suitably qualified surveyor. The Contractor is responsible for
the setting out of the Works and no separate payment will be made therefore as the cost
involved for the setting out of the Works is deemed to be included in the biddered sum for the
item "Contractor’s General Obligations" in Section 1200A in the Schedule of Quantities.

Note: Only pegs that need to be removed during construction shall be paid for by the Employer.
At the end of construction all erf pegs are to be visible and clearly marked.

24



SECTION Ill: STATEMENT OF REQUIREMENTS

PS 17. CERTIFICATES OF PAYMENT

The Statement to be submitted by the Contractor in terms of the General Conditions of Contract shall
be prepared in accordance with the standard payment certificate prescribed by the Engineer and shall
comprise at least three sets of A4 sized copies. The estimated value of the Works executed during the
month shall be agreed with the Engineer on the site prior to the preparation of the Statement. The
quantities claimed for the various items shall be accurate and shall not simply be guessed or based on
a percentage of the scheduled quantity.

Note: /n the submission of the Payment Certificate, the Contractor must supply documentary
proof of quantities and calculations, sketches etc. of work to be claimed in the Payment
Certificate.

SABS 1200 payment clauses not shown in the Schedule of Quantities will not be applicable to
the Contract. Only the payment Clauses shown in the Schedule of Quantities shall prevail.

In addition, the Contractor should make provision in his rates to cover all incidentals required as
per drawings to perform the task to the satisfaction of the Engineer. All costs for the preparation
and submission of the aforesaid Statements shall be borne by the Contractor. The Engineer
shall check and certify the payment and issued the checked Payment Certificate to the
Employer for approval and payment.

PS 17.1 VALUE ADDED TAX (VAT)

The prices and rates to be inserted in the Schedule of Quantities shall be full inclusive values of
the work described under the several items. It will include all costs and expenses which may be
required in and for the construction of the Works described together with all general risks,
liabilities and obligations set forth or implied in the documents on which the bid is based.

All items in the Bill of Quantities must be priced exclusive of VAT. VAT shall be added, at a rate
of 15%, to the Total Bid Amount.

PS 17.2 GENERAL ADVANCE PAYMENTS

No advance payments will be made

PS 17.3 ADVANCE PAYMENTS FOR PLANT AND MATERIALS

No advance on materials on site will be paid to the Contractor. In addition, prior to the
processing of any “Materials on Site” payments can be made, the ordered materials shall need
to be visually inspected and approved by the Engineer.

PS 17.4 INTERIM PAYMENT CERTIFICATES

No Interim payment.

PS 18. WORKING HOURS

The Contractor shall limit his operations {o normal working hours, which shall be defined as
sunrise to sunset, Monday to Friday. The Contractor shall make allowance for all working
restrictions, public holidays, and the normal construction industry holidays, in his bid. The
normal industry holiday runs from early December to early January, but is not statutory.
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PS 19.

PS 20.

PS 21.

PS 22.

Should Sub-contractors be employed by the Contractor, such Sub-contractors will follow the
same working hours as the main Contractor. Therefore the Sub-contractor shall ensure that his
labour pay weekends and any other non-working days, coincides with that of the main

Contractor. A Sub-contractor will not be allowed to work on site without the Contractor’s
Representative on site.

NON-WORKING DAYS

The Contractor shall not work on the statutory public holidays as listed below:

New Year’s Day (1 January);

Independence Day (21 March);

Good Friday;

Easter Monday

Workers Day (1 Mayy);

Cassinga Day (4 May);

Ascension Day;

Africa Day (25 May);

Heroes Day (26 August);

International Human Rights Day (10 December); and
Christmas Day and Family Day (25/26 December).

Note: Where any of these days fall on a Sunday the following Monday will be a special non-
working day.

DISPOSAL OF SPOIL OR SURPLUS MATERIAL

No indiscriminate disposing of material shall be permitted. Surplus or unsuitable materials shall
be spoiled at an approved. site selected by the Contractor. Unused and good quality surplus

material obtained from on-site excavations can be spread on site upon approval of the
Engineer. '

Building rubble and domestic waste shall be removed from site and be dumped at approved
municipal waste disposal sites and no additional payment will be made, as all costs (excavating,

loading and hauling irrespective of distance) will be deemed to be included in the biddered
rates. Burning of any kind of waste on site is prohibited.

DRAWINGS

All information in the possession of the Contractor that is required by the Engineer or his

representative to complete the as-built drawings must be submitted to him before a Certificate
of Completion is issued.

Only figured dimensions shall be used and drawings shall not be scaled unless required by the

Engineer. The Engineer will provide the dimensions that may have been omitted from the
drawings.

SAMPLES

The Contractor shall supply the required samples at his own cost in terms of the General
Conditions of Contract. Materials or work that does not conform to the approved samples shall

be rejected. The Engineer reserves the right to submit samples for test to ensure that the
material used in the Works complies with Project Specifications.
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PS 23.

PS 24.

NOTICES, SIGNS, BARRICADES AND ADVERTISEMENTS

The Contractor shall erect the necessary signs, notices and barricades for the duration of the
contract to safeguard the works and pubic. Notices, signs and barricades as well as
advertisements may be used only if approved by the Engineer. The Contractor shall be
responsible for the supply, erection and maintenance and removal of the road signage. The
former shall be deemed to be included in the Contractor's biddered rates.

The Engineer has the right to have any sign, notice or advertisement moved to another position,
should they in any way prove to be unsatisfactory, inconvenient or dangerous to the general
public. Such barricades shall be provided at the Contractor’s own expense.

WORKMANSHIP AND QUALITY CONTROL
PS 25.1 WORKMANSHIP

The onus shall rest on the Contractor to produce work that conforms to the requirements of the
specifications and drawings. The Contractor shall at his own expense institute quality control
system to provide experienced Engineers, foremen, surveyors, materials technicians, other
technicians and technical staff (with all transport, instruments and equipment) to ensure
adequate supervision and control of the works at all times. The cost of supervision and process
control and including testing carried out by the Contractor shall be deemed to be included in the
rates biddered for the related items of work.

The Contractors’ attention is drawn to the provision of the various standardised specifications
regarding the minimum frequency of testing required for his process control. The Contractor
shall at all times at his own discretion increase this frequency where necessary to ensure
adequate control. On completion and submission of every part of the work to the Engineer for
examination, the Contractor shall furnish the Engineer with the results of the relevant tests,
measurement and levels to indicate compliance with the specifications.

PS 25 ENGAGEMENT OF AN APPROVED QUALITY CONTROL LABORATORY

In addition, to the above quality control, the Contractor shall engage the services of an
approved independent laboratory for the testing of materials and quality testing to ensure that
his work complies with the specifications.

PS 26 PROVISION OF SURVEY INSTRUMENTS

PS 27

The Contractor shall avail the Engineer’s representative with good quality survey equipment as
may be necessary to carry out routine spot checks of the Works. The survey equipment shall
be maintained in good order at all times.

The Contractor shall provide at his expense two (2) persons to assist the Engineer’s
representative when checking any section of the Works.

INFORMATION SUPPLIED BY EMPLOYER

Certain information contained in these documents or provided separately, is being offered in
good faith. However pertaining to the information supplied, no guarantee can be given that all
the information necessary is correct or representative. More specification the above is
applicable to all materials surveys and reports and similar information, the accuracy of which is
necessarily subject to the limitation of testing, sampling and the natural variation of the material
of the formations being investigated and the measure of confidence with which the respective
conclusions can be drawn for the investigations carried out. The above, can be extended to the
information supplied pertaining to the existing services as indicated in the bid drawings. The
27



SECTION Ili: STATEMENT OF REQUIREMENTS

PS 28.

PS 29.

Employer accepts no liability for the correctness or otherwise information supplied or for any
resulting damages, whether direct or consequential, should it prove that during the course of the
Contract that information supplied is incorrect or not representative. Any reliance placed by the

Bidder on this information shall be at the Contractor's own risk.
REPORTING

In addition to the progress reports required in terms of Sub-Clause 4.21 of the General
Conditions of Contract, the Contractor shall submit the following reports on a monthly basis:

(i) Labour statistics, including the number and gender split of all employees; a breakdown by
age group; functions and skills; the number of unskilled people employed specifically for the
project; and any other statistic required by the Employer.

(i) An accurate cash flow forecast, taking into account the work done to date and any
programme revisions.

LABOUR

PS 29.1 EMPLOYMENT OF LOCAL LABOUR

The Contractor should as far as practicable make use of the local labour force that is presently

unemployed. The Contractors attention is drawn to the utilisation of the local labour residing in
the immediate project area.

To this end, the Contractor shall be required to limit non-local employees to key personnel only
and to employ and train local labour on this Contract. In terms of the provisions of the Bid, the

Bidder shall be required to complete a form relating to the key personnel to be availed for the
Contract.

It is the intention of the Government of the Republic of Namibia to provide scarce employment
opportunities to local inhabitants in the project area. Only with the written consent of the
Employer may the Contractor import and employ unskilled labour not residing permanently in
the project area. The contractor has to submit evidence that he has unsuccessfully tried to
recruit such persons from the project area if he wants to import labour into the project area.

Additional employment objectives of this project are to ensure that gender equality is achieved
and that equal opportunities are afforded to all ages that are fit and able to work under
Namibian legislation. The Contractor shall be tasked to ensure that these objectives are met as
far as possible during the recruitment process, and to submit proof thereof to the Engineer.

The same shall apply to semi-skilled labour. Only with the written consent of the Engineer may
he then import such semi-skilled labour to the project area. Non-compliance with this
requirement shall be sufficient reason for the cancellation of the Contract.

PS 29.2 LABOUR RECRUITMENT

It is very important that the relevant local authority is approached at the outset of the

recruitment process and that they are involved throughout the process. The recruitment of
labourers has to be carried out in two stages as follows:

(a) An information brochure must be submitted to the local authority office, who in turn shall
communicate the project details to the respective members of the community. The
Engineer will assist the Contractor to compile the brochure and may (on request) provide
assistance with the recruitment procedure. The brochure should contain the following:

(i) A brief description of the project;
(ii) The purpose of the project;
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(i) Construction method(s);
(v) Recruitment procedures;
(vi) Recruitment meeting (venue, date and time).

(b) A meeting shall be held at a venue agreed upon with the local authority concerned. The
recruitment procedure at the meeting should then be as follows:

(i) The aims and objectives of the project should be read out first and explained;
(i) Methods of construction should be explained;

(iii) Conditions of services, letter of termination and testimonial and letters of warning and
dismissal have to be shown, read out and explained to the people attending the
meeting.

(iv) After the above the people should be given a chance to ask questions and give
comments related to the project.

(v) Depending on the number of people present, and the workers required, either all of the
persons are employed, or if there are more names (persons) than required the number
of labourers needed are selected by lottery. Special recruitment can then follow, i.e.
possible candidates for assistant road builders and drivers.

PS 29.3 LABOUR RELATIONS AND COMMUNITY LIAISON

Before the start of the project, public relations work must be carried out to ensure a good
perception of the project by the local people and establish effective systems for community
lisison. The community involvement in the implementation of the project will help facilitate
improved relations with labourers, instill a sense of participation and ownership of the road
among community members. This will also equip the site management with a deeper

understanding of cultural, social and economic backgrounds of the communities involved.

Workers’ Committees proved in the past to be effective for promoting good labour relations, to
inform the workers and to receive feedback from the workers. The Contractor is therefore
advised to establish Workers’ Committees early during the contract period and to use these
committees to foster and promote good labour relations.

PS 29.4 PAYMENT OF LABOUR

The remuneration of workers shall be in accordance with Labour Act of the Government of the
Republic of Namibia. The Contractor shall be required to submit proof that all labour on site is
being remunerated in accordance with the required minimum daily wage rates.

All applicable clauses of the Labour Act relating to the employment of labour shall be complied
with. Non-compliance may result in the suspension of the Contract until the situation has been
satisfactorily addressed.

PS 29.5 CONDITIONS OF WORK AND HEALTH AND SAFETY

Exploitation of workers is a concern on projects with a productivity-based remuneration system,
and the more common problems are too large tasks and too low wages.

The labour input per task (task size) is not prescribed and latitude is left to the Contractor to bid
on the basis of the expected productivity of his team. However, the Contractor must note that
the norm for labour-based construction is that the average worker should be able to complete a
task within six hours.

The Contractor must note the stipulations and requirements of Clause 64 of the Special
Conditions of Contract regarding task sizes and conditions of work. The Employer shall not
tolerate any situation whereby the Contractor is deemed to be exploiting the task force and the
Contractor shall apply the task sizes submitted with his Bid on Form F.

29



SECTION lll: STATEMENT OF REQUIREMENTS

PS 30.

PS 31.

All applicable clauses of the Labour Act, relating to the Health and Safety of Employees at work

shall be complied with. Non-compliance may result in the suspension of the Contract until the
situation has been satisfactorily addressed.

NOMENCLATURE

PS 30.1 REFERENCES TO THE SOUTH AFRICAN LAW

Any reference to a South African law in the Contract documents shall be read as a reference to
the equivalent law of the Republic of Namibia.

ENVIRONMENTAL AND SOCIAL MANAGEMENT PLAN

The Contractor shall be held accountable for any costs arising from his negligence with regards
to the adverse effects to the environment. The Employer reserves the right to recover any such
costs by deducting the relevant amount from Interim Payment Certificates. To minimise the

potential negative environmental impacts the Contractor shall be required to implement the
following actions:

PS 31.1 PUBLIC NUISANCE

The Contractor’s staff (including Sub-contractors, drivers and operators visiting the site) shall not
cause any unnecessary nuisance to residents or other people in the project area. Any complaints

received by the Engineer shall be addressed immediately and the associated guilty party may face
possible suspension from the project.

PS 31.2 SITE CAMP AND STORAGE AREA

The proposed site for the Construction Camp shall be inspected by the Engineer. The site camp

shall be fenced at all time and maintained in a clean and .repre'sentati\ié manner. No burning of
waste shall be permitted on the site.

PS 31.3 SANITATION

Adequate toilets shall be provided for all staff members within the site camp and at convenient
places to all workstation. The Contractor’s construction staff shall use these facilities as provided.

PS 31.4 REFUSE/WASTE

The Contractor shali be responsible for the disposal of domestic refuse and Contractor's waste at
an authorised municipal waste disposal site.

Baboon proof bins shall be provided at all work stations for this purpose and waste shall be
removed regularly to the disposal site.

Containers for hazardous waste or chemical waste shall be clearly labelled and shall be disposed
of by authorised hazardous waste site.

The Contractor shall ensure that no domestic rubbish is left in any of the construction areas. No
burning or burying of the waste shall be permitted on the site.
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PS 31.5 BORROW PITS AND SPOIL SITES

Borrow pits shall be rehabilitated to the satisfaction of the Engineer. This will entail the trimming of
slopes, ensuring that the borrow site do not present any significant hazard to the people and
animals. In addition, the borrow areas shouid not pose any risk of erosion and their side slopes are
finished off to provide an aesthetically please finish. Rehabilitated borrow pits shall be inspected by
the Employer and the Engineer prior to the completion of the works.

In addition, the environmental conservatiori of the topsoil shall be adhered to when opening up and
finishing off borrow areas.

PS 31.6 DUST

The following measures shall be taken in all areas where dust may give rise to visibility of nuisance
factors, including public roads and construction sites close to residences and other buildings:

a Exposed surfaced shall be sprayed with water to control the escape of dust;
a Avoid clearing vegetation beyond the minimum area that is necessary;
o Avoid clearing vegetation earlier than is necessary; and

a Replace topsoil and rehabilitation as soon as possible after each section of the works is
completed.

PS 31.7 NOISE

Noise levels shall be kept to an absolute minimum near residences or other buildings. In addition,
vehicles with high noise level emissions shall be fitted with silencers, which shall be at all times
properly maintained.

Near residences or any other area where noise may be a nuisance, the working hours shall be
restricted to daylight hours, unless otherwise authorised by the Engineer.

PS 31.8 PUBLIC SAFETY

The Contractor shall take all reasonable precautionary measures to ensure the safety of the public,
which includes roads users, residents and other people in the project area.

The construction works shall be well sign-posted, good visibility shall be maintained; potential
hazards shall be barricaded and well lit.

All vehicles connected with the project or serving the project shall comply with speed limits load
restrictions and all other relevant road ordinances.

PS 31.9 HEALTH AND SAFETY MEASURES FOR SITE PERSONNEL

The Contractor shall ensure that all relevant health and safety standards are applied on the site as
required in terms of the Namibian Labour Act.

PS 31.9REHABILITATION

All areas disturbed by the Works shall be rehabilitated to prevent soil erosion and encourage the
growth of natural vegetation, heal any unsightly scars in the landscape and restore the
environment to near—natural conditions as far as possible.
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After the construction has been finalised, all bund walls, concrete slabs and temporary offices shall
be removed for the sites.

The edges of borrow pits shall be trimmed and stockpiled topsoil or “seed layer” shall be spread
over these surfaces to encourage re-vegetation and prevent erosion.

Soils that have been compacted by construction related activities (e.g. site camps and temporary
tracks) shall be ripped to a depth of 150 mm to loosen the soil.

PS 32. COPYRIGHT

All records connected with or referring to the contract in any way shall become the property of
the Employer in whom the copyright shall rest.

Any reference to the General Conditions of Contract will be interpreted to be the FIDIC General
Conditions of Contract for Construction, First Edition (1999).
PS 23. APPLICABLE SPECIFICATIONS

The applicable specifications for this contract will be “SABS 1200 or Equivalent SANS 2007
Standardized Specification for Civil Engineering Construction”, latest version. Any reference to

the General Conditions of Contract of the SABS 1200 will be interpreted to be the General
Conditions of Contract, Portion I, of this contract document.

Note 1: Any reference/s to or parts of the SABS 1200 shall be deemed to include the equivalent
SANS 2001 standardised specifications.

Note 2: None of the above-mentioned standard specifications are included into this document.

The following sections of the SABS 1200 will be applicable (and if necessary any other section of
‘SABS 1200 not listed here that may be applicable on the project):

SABS 1200 A - 1986 : GENERAL

SABS 1200 C -1980 : SITE CLEARANCE

SABS 1200 D - 1988 : EARTHWORKS

SABS 1200 DB- 1989: EARTHWORKS (PIPE TRENCH)

SABS 1200 G - 1982 : CONCRETE (STRUCTURAL)

SABS 1200 GE-1984 : PRECAST CONCRETE (STRUCTURAL)

SANS 1200 H 1990 : STRUCTURAL STEELWORK
DRAWINGS

Attached at Annexure A find list of project drawings as follow:
Drawings:

A3 size drawings for bid purposes attached. Three (3) sets of complete A3 drawings will be
issued for construction purposes to the substantial responsive bidder.
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SECTION IV: PRICED ACITIVITY SCHEDULE

PREAMBLE TO THE PRICED ACTIVITY SCHEDULE

6.1.

6.2.

6.3.

6.4.

6.5.

6.6.

6.7.

6.8.

6.9.

This Priced Activity Schedule forms part of the Contract Documents and shall be read in conjunction with
the General Conditions of Contract, Particular Conditions of Contract, Standard Specifications, Project
Specifications, and Drawings.

The quantities set out in the Priced Activity Schedule are estimated only, and their accuracy or inaccuracy
shall in no way effect the validity of the bid or any contract based thereon. The total amount of each item
set out in the Priced Activity Schedule at the rate or price inserted by the bidder shall be stated, but these
figures are required solely for the purpose of assessment and shall not be deemed to be the actual sums
which shall be paid to the Contractor for the execution of the Works. The sums to be paid to the Contractor
shall (subject to the provisions of the General Conditions of Contract) be determined by measuring the
work actually done in accordance with the Contract and valuing such work at the rates and prices inserted
by the Contractor in the Priced Activity Schedule.

Except where otherwise provided for in the Priced Activity Schedule, the biddered rates and prices inserted
shall represent full compensation for furnishing the completed item of work described under the respective
items and shall cover all labour, materials, transport, cartage, storage, temporary work, constructional plant
and overhead charges, watching, lighting, profit and maintenance as well as the general liabilities,
obligations and risks arising from the Conditions of Contract, the overhead charges and profit being spread
proportionally over the rates of the relative items of the Priced Activity Schedule. The Contractor shall
have no claim for further payment in respect of any work or method of execution which may be described
or implied in the Contract and for which no corresponding item is given in the Priced Activity Schedule, but
the payment thereof shall be deemed to be included in the biddered rates or prices for furnishing the
completed item of work.

The Contractor shall fill in a rate to each item in the Priced Activity Schedule whether quantities are stated
or not. ltems against which no rate is entered by the Contractor will not be paid for when executed but will
be regarded as covered by other rates in the Priced Activity Schedule.

If, when bids are considered, the unit rates multiplied by the quantities for any particular pay items do not
agree with the total amount shown, then the unit rates will be accepted as the correct figures and shall
prevail over the total amounts. In such cases the amount of each item as well as the gross biddered
amounts shall be adjusted accordingly.

It is to be understood that the Works as executed will be measured for payment in accordance with the
method described in the Contract Documents and under the items as therein set forth notwithstanding any
custom to the contrary. The net measurement or weight of the finished work in place will always be taken
except where otherwise specified.

The quantities of work and material stated in the Priced Activity Schedule shall not be considered as
limiting or extending the amount of work to be done or material to be supplied by the Contractor.

General directions and descriptions of work and material given in the Specifications are not repeated in the
Priced Activity Schedule. Reference shall be made to the Specifications, Special Conditions of Contract
and General Conditions of Contract for this information. The "payment clauses” refer to the corresponding
clauses in the specifications and where "P" appears reference shall be made to the corresponding clause
of the Special Conditions in respect of the Specifications.

The prices and rates in the Priced Activity Schedule will be exclusive of Value Added Tax to be paid as laid
down in existing legislation. VAT shall be added separately as directed in the schedule.
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6.10. REFERENCES

Where cross-references to Clauses and Drawings are given in the Priced Activity Schedule and other
Contract Documents, such cross-references are not necessarily complete. References to parts of and
Clauses in other Contract Documents and to the Drawings will normally be abbreviated as follows:

DOCUMENT ABBREVIATION
Conditions of Bid T

Drawings Drg

General Conditions of Contract GCC

Special Conditions of Contract SCC

Project Specifications PS

SABS 1200 Standard Specification SABS1200

Civil Engineering Quantities CEQ

Priced Activity Schedule Authorised By:

Name: [

Signature:
Position: Date:
Authorised for and on behalf of: Company
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PRICED ACTIVITY SCHEDULE
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BOQ

EMPLOYER

:OHANGWENA REGIONAL COUNCIL

CONSTITUENCY :OMULONGA
REFERENCE NO \W/RFQ/OHRC17-06/2023/2024 DURATION
PROIJECT TITEL :INSTALLATION OF A WATER TANK STAND AND FENCING-OFF, OF HANGO FRUITS AND 1 Month
VEGETABLE PROJECT, IN OMULONGA CONSTITUENCY
Bill No Description Amount

BiLL NO.1 PRELIMINARIES AND GENERAL

BILL NO.2 EXCAVATION IN EARTH

BILLNO 3 CONCRETE WORKS

BILLNO 4 STEEL WORKS AND TIMBER STRUCTURE

BILLNO 5 PLUMBING WORKS AND CLADDING

BILLNO 6 CLEANING AND FINISHING

SUBTOTAL

CONTINGENCIES (5%)

NET CONSTRUCTION COST

Add 15% VAT

TOTAL VALUE OF WORKS

Omulonga Constituency



MPLOYER “OHANGWENA REGIONAL COUNCIL |
ONSTITUENCY  |:OMULONGA
REFERENCE NO | :W/RFQ/OHRC17-06/2023/2024 DURATION
PROJECT THEL  |:INSTALLATION OF A WATER TANK STAND AND FENCING-OFF, OF HANGO FRUITS AND 1 Month
VEGETABLE PROJECT, IN OMULONGA CONSTITUENCY

SABS
Bl |ppe| mINARIES AND GENERAL
12004 NOA

83| 1.1.0 |SC| ED-

8.34| 1.1.1 |Contractual requirements Sum 1.00

84| 1.2.0 |SCHEDULED TIME-RELATED ITEMS

84.4| 1.21 |Contractual requirements Sum 4.00

8.4.2 0| and malntt of o8 on site

8.422| 1.22 |Facllilies for Contractor
{(g) electrical power Sum 1.00

845 1.2.3 |Other Time-related Obligations
(1) Site security Sum 1.00

Carried forward to summary

BOQ Omulonga Constituency



BOQ

SANS 1200 D

and
S ANS 1200 DA

BILL

NO.2 |EXCAVATION IN EARTH
2.1 |Excavation in earth for the removal of in-situ-material, 2,00
2.2 |Backfiling to trench, holes, etc with earth ial ob d from the
on site and compact 100% Mod AASHTO density. 2.00
Carried forward to summary
3

Omulonga Constituency



BOQ

SANS 1200 G

and
F5ANS 1200 GA

BILLNO | ¢ o cRETE WORKS

3

A ]

3.2

WATER TANK BASE
30PMa/19mm concrete including:

Bases: including high tensile stee! reinforcement to structural
concrete work 12mm Diameter bars

Stub columns: including mild steel reinforcement to structural concrete work
STIRRUPS : 8mm diameter bars

0.63

0.04

Carried forward to summary
e

Omulonga Constituency



BOQ

SANS 1200 H

and
ISANS 1200 HA

BLEMC |s7eet woRks aD TMBER STRUCTURE

4.4

42

4.3

4.5

46

47

4.90

Supply, place and cast into position

300 x 300 x 12mm base plate.

grouting poctek, washer, High tensile nut (class 8.8) etc
Supply and fix: R8 rings in stub-column

Rough fromwork sides
Stub columns

Welded and bolted columns and
beams, angle section, flat sections, etc

60x60x5 Angles (Column)
40x40x3 Angles (Bracings)
Water Tank Piatform
100X3mm SHS FRAME

100x50x20x2.5 Lipped channel

d Painting

Prepare remove all rust and mill scaie and welding sports and apply
one coal zinc chromale undercoat and two coast high gloss ename!
On structural steel columns, beams, ete

Erect and or Repair of the existing fence

M12 U-achor bolt, 660mm lang overeii cast in concrete including providing

No.

No.

No.

4.00

8.00

8.00

7.20

8,00

1.00

100.00

Carried forward to-summary

Omulonga Constituency



BOQ

SANS 1200 L

SANS 1200 LF

5.2

53

54

55

6.6

UM ORK:

Plumbing Ancillary

Float valve and level indicator

Supply and connect complate: Brass fioat complete with 4mm stainless steel
rope, 50mm diameter. Tefion pulleys, stainless steel flat section, lipped channel
bracket, steel chain, etc, complete to polyethene tanks

Pipe’'s fittings

Supply and fix fitings: elbow { 90°) HDPE equal size 25mm
Supply and fix fittings: 50mm to 25mm HDPE male tank adaptors
Supply and fix fitings: 25mm brass water ball valve

Supply and fix fitlings: 25x5mm flat steel bar strap fit loosely around tank and welded
to four achor bars welded to lipped channels.

M10 bolt, with washers

no

ho

no

No.

1.00

4.00

2.00

2.00

11.00

Carried forward to summary

Omulonga Constituency



BOQ

SANS 1200C

6.1

Cleaning end Finishing of the Site after complation of the works
and the removal of all the construction rubble and debris
1o approved spoil sites

1.00

Carriod forward to summary

Omulonga Constituency
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SECTION V: SPECIFICATIONS AND COMPLIANCE SHEET

SPECIFICATIONS AND COMPLIANCE SHEET
Procurement Reference Number: W/RFQ/OHRC17-06/2023/2024

Bidders should complete columns C and D with the specification and performance of the Works offered.
Also, state “comply” or “not comply” and give details of any non-compliance/deviation to the specification

required. Attach detailed technical literature if required. Authorise the specification offered in the signature
block below

{ | SABS1200A -1986: GENERAL
2 | SABS1200C -1980: SITE CLEARANCE
3 | SABS 1200D -1988: EARTHWORKS

SABS 1200 DB - 1989: EARTHWORKS (PIPE
4 | TRENCH)

SABS 1200 G -1982: CONCRETE
5 | (STRUCTURAL)

SABS 1200 GE - 1984: PRECAST CONCRETE
6 | (STRUCTURAL)

SANS 1200 H 1990 Section H: Structural
7 steelwork

Specification and Compliance Sheet Authorised By:

Name: l Signature: ]
Position: i Date:
Authorised for and on behalf of: Company
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SECTION VI: GENERAL CONDITIONS OF CONTRACT

A. General
1. Definitions 1.1 Boldface type is used to identify defined terms.
(a) The Accepted Contract Amount means the amount accepted

in the Letter of Acceptance for the execution and completion
of the Works and the remedying of any defects.

(b) The Activity Schedule is a schedule of the activities
comprising the construction, installation, testing, and
commissioning of the Works in a lump sum contract. It
includes a lump sum price for each activity.

(c) The Adjudicator is the person appointed jointly by the
Employer and the Contractor to resolve disputes in the first
instance, as provided for in GCC 23.

(d) Bill of Quantities means the priced and completed Bill of
Quantities forming part of the Bid.

(e) Compensation Events are those defined in GCC Clause 41
hereunder.

4] The Completion Date is the date of completion of the Works as
certified by the Project Manager, in accordance with GCC
Sub-Clause 53.1. '

()] The Contract is the Contract between the Employer and the

Contractor to execute, complete, and maintain the Works. It
consists of the documents listed in GCC Sub-Clause 2.3
below.

(h) The Contractor is the party whose Bid to carry out the Works
has been accepted by the Employer.

0] The Contractor's Bid is the completed bidding document
submitted by the Contractor to the Employer.

)] The Contract Price is the Accepted Contract Amount stated in
the Letter of Acceptance and thereafter as adjusted in
accordance with the Contract.

(k) Days are calendar days; months are calendar months.

) Dayworks are varied work inputs subject to payment on a time
basis for the Contractor's employees and Equipment, in
addition to payments for associated Materials and Plant.

(m) A Defect is any part of the Works not completed in accordance
with the Contract.
(n) The Defects Liability Certificate is the certificate issued by

Project Manager upon correction of defects by the Contractor.

(o) The Defects Liability Period is the period named in the SCC
pursuant to Sub-Clause 33.1 and calculated from the
Completion Date.

(p) Adjudicator means the single person appointed under Clause
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(@)

)

(s)

(t)

(u)

(v)

(w)

(x)

)

(@)
(aa)
(bb)

(cc)

(dd)

(ee)

()

23.

Drawings means the drawings of the Works, as included in the
Contract, and any additional and modified drawings issued by
(or on behalf of) the Employer in accordance with the Contract,
include calculations and other information provided or

approved by the Project Manager for the execution of the
Contract.

The Employer is the party who employs the Contractor to carry
out the Works, as specified in the SCC.

Equipment is the Contractor's machinery and vehicles brought
temporarily to the Site to construct the Works.

‘In writing” or “written” means hand-written, type-written,

printed or electronically made, and resulting in a permanent
record;

The Initial Contract Price is the Contract Price listed in the
Employer’s Letter of Acceptance.

The Intended Completion Date is the date on which it is
intended that the Contractor shall complete the Works. The
Intended Completion Date is specified in the SCC. The
Intended Completion Date may be revised only by the Project

Manager by issuing an extension of time or an acceleration
order.

Materials are all supplies, including consumables, used by the
Contractor for incorporation in the Works.

Plant is any integral part of the Works that shall have a
mechanical, electrical, chemical, or biological function.

The Project Manager is the person named in the SCC (or any
other competent person appointed by the Employer and
notified to the Contractor, to act in replacement of the Project
Manager) who is responsible for supervising the execution of
the Works and administering the Contract.-

SCC means Special Conditions of Contract
The Site is the area defined as such in the SCC.

Site Investigation Reports are those that were included in the
bidding documents and are factual and interpretative reports
about the surface and subsurface conditions at the Site.

Specification means the Specification of the Works included in
the Contract and any modification or additon made or
approved by the Project Manager.

The Start Date is given in the SCC. It is the latest date when
the Contractor shall commence execution of the Works. |t

does not necessarily coincide with any of the Site Possession
Dates.

A Subcontractor is a person or corporate body who has a
Contract with the Contractor to carry out a part of the work in
the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed,
and removed by the Contractor that are needed for
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2. Interpretation

3. Language and
Law

4. Project
Manager’s
Decisions

5.Delegation

6. Communica-
tions

7.Subcontracting

construction or installation of the Works.

(gg) A Variation is an instruction given by the Project Manager
which varies the Works.
(hh) The Works are what the Contract requires the Contractor to

21

22

23

(a)
(b)
(c)
(d)
(e)
®

(9)
()
(i)

3.1

4.1

5.1

6.1

71

construct, install, and turn over to the Employer, as defined in
the SCC.

In interpreting these GCC, words indicating one gender include all
genders. Words indicating the singular also include the plural and
words indicating the plural also include the singular. Headings have
no significance. Words have their normal meaning under the
language of the Contract unless specifically defined. The Project
Manager shall provide instructions clarifying queries about these GCC.

If sectional completion is specified in the SCC, references in the GCC
to the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the
Completion Date and Intended Completion Date for the whole of the
Works).

The documents forming the Contract shall be interpreted in the
following order of priority:

Agreement,

Letter of Acceptance,
Contractor’s Bid,

Special Conditions of Contract,
General Conditions of Contract,

Specifications,
Drawings,
Bill of Quantities, and

Any other document listed in the SCC as forming part of the
Contract.

The language of the Contract and the law governing the Contract are
stated in the SCC.

Except where otherwise specifically stated, the Project Manager shall
decide contractual matters between the Employer and the Contractor
in the role representing the Employer.

Otherwise specified in the SCC, the Project Manager may delegate
any of his duties and responsibilities to other people, except to the
Adjudicator, after notifying the Contractor, and may revoke any
delegation after notifying the Contractor.

Communications between parties that are referred to in the Conditions
shall be effective only when in writing. A notice shall be effective only
when it is delivered to the address stated in the SCC

The Contractor may subcontract with the approval of the Project

Manager, but may not assign the Contract without the approval of the
Employer in writing. Subcontracting shall not alter the Contractor's
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8. Other 8.1
Contractors

9. Personnel and 9.1
Equipment

9.2

obligations.

The Contractor shall cooperate and share the Site with other
contractors, public authorities, utilities, and the Employer between the
dates given in the Schedule of Other Contractors. The Contractor
shall also provide facilities and services for them as described in the
Schedule. The Employer may modify the Schedule of Other
Contractors, and shall notify the Contractor of any such modification.

The Contractor shall employ the key personnel and use the equipment
identified in its Bid, to carry out the Works or other personnel and
equipment approved by the Project Manager. The Project Manager
shall approve any proposed replacement of key personnel and
equipment only if their relevant qualifications or characteristics are
substantially equal to or better than those proposed in the Bid.

If the Project Manager asks the Contractor to remove a person who is
a member of the Contractor’s staff or work force, stating the reasons,
the Contractor shall ensure that the person leaves the Site within

seven days and has no further connection with the work in the
Contract.

10. Employer’s and 10.1 The Employer carries the risks which this Contract states are
Contractor’s Employer’s risks, and the Contractor carries the risks which this
Risks Contract states are Contractor’s risks.

11. Employer’s 11.1 From the Start Date until the Defects Liability Certificate has been
Risks

(a)

(ii)

(b)

issued, the following are Employer’s risks:

The risk of personal injury, death, or loss of or damage to
property (excluding the Works, Plant, Materials, and
Equipment), which are due to

use or occupation of the Site by the Works or for the purpose
of the Works, which is the unavoidable result of the Works or

negligence, breach of statutory duty, or interference with any

legal right by the Employer or by any person employed by or
contracted to him except the Contractor.

The risk of damage to the Works, Plant, Materials, and
Equipment to the extent that it is due to a fault of the Employer
or in the Employer's design, or due to war or radioactive

contamination directly affecting the country where the Works
are to be executed.

11.2 From the Completion Date until the Defects Liability Certificate has

been issued, the risk of loss of or damage to the Works, Plant, and
Materials is an Employer’s risk except loss or damage due to

(a) a Defect which existed on the Completion Date,
(b) an event occurring before the Completion Date, which was not
itself an Employer’s risk, or
(c) the activities of the Contractor on the Site after the Completion
Date.
12. Contractor’s 12.1 From the Starting Date until the Defects Liability Certificate has been

Risks

issued, the risks of personal injury, death, and loss of or damage to
property (including, without limitation, the Works, Plant, Materials, and
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13.

14.

15.

16.

17.

Insurance

Site Data

Contractor to
Construct the
Works

The Works to
Be Completed
by the Intended
Completion
Date

Approval by the
Project
Manager

Equipment) which are not Employer’s risks are Contractor’s risks.

1341

The Contractor shall provide, in the joint names of the Employer and

the Contractor, insurance cover from the Start Date to the end of the
Defects Liability Period, in the amounts and deductibles stated in the
SCC for the following events which are due to the Contractor’s risks:

(@
(b)
(c)

(d)

loss of or damage to the Works, Plant, and Materials;

loss of or damage to Equipment;

loss of or damage to property (except the Works, Plant,
Materials, and Equipment) in connection with the Contract;
and

personal injury or death.

13.2 Policies and certificates for insurance shall be delivered by the
Contractor to the Project Manager for the Project Manager's approval
within 21 days after issue of letter of Acceptance. All such insurance
shall provide for compensation to be payable in the types and
proportions of currencies required to rectify the loss or damage
incurred.

13.3 If the Contractor does not provide any of the policies and certificates
required, the Employer may affect the insurance which the Contractor
should have provided and recover the premiums the Employer has
paid from payments otherwise due to the Contractor or, if no payment
is due, the payment of the premiums shall be a debt due.

13.4

Alterations to the terms of insurance shall not be made without the

approval of the Project Manager.

13.5

Both parties shall comply with any conditions of the insurance

policies.

13.6

14.1

15.1

16.1

17.1

17.2
17.3

The policies which are in the joint names of the Contractor and the
Employer shall contain a clause to include a waiver of subrogation
of the Contractor's rights to the insurance carrier against the
Employer.

The Contractor shall be deemed to have examined any Site Data
referred to in the SCC, supplemented by any information available
to the Contractor.

The Contractor shall construct and install the Works in accordance
with the Specifications and Drawings.

The Contractor may commence execution of the Works on the Start
Date and shall carry out the Works in accordance with the Program
submitted by the Contractor, as updated with the approval of the
Project Manager, and complete them by the Intended Completion
Date.

The Contractor shall submit Specifications and Drawings showing
the proposed Temporary Works to the Project Manager, for his
approval.

The Contractor shall be responsible for design of Temporary Works.

The Project Manager's approval shall not alter the Contractor's
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18. Safety

19. Discoveries

20. Possession of
the Site

21. Access to the
Site

22. Instructions

23. Appointment of
the Adjudicator

24. Procedure for
Disputes

responsibility for design of the Temporary Works.

17.4 The Contractor shall obtain approval of third parties to the design of
the Temporary Works, where required.

17.5 All Drawings prepared by the Contractor for the execution of the
temporary or permanent Works, are subject to prior approval by the
Project Manager before this use.

18.1 The Contractor shall be responsible for the safety of all activities on
the Site.

19.1 Anything of historical or other interest or of significant value
unexpectedly discovered on the Site shall be the property of the
Employer. The Contractor shall notify the Project Manager of such

discoveries and carry out the Project Manager’s instructions for
dealing with them.

20.1 The Employer shall, after receiving the Performance security, the
insurance covers and the Program for the Works all as per
requirements, give possession of all parts of the Site to the Contractor
within seven days for execution of works in accordance to the Program
for the Works. If possession of a part is not given by the date stated
in the SCC or as thereafter reviewed and agreed by the parties,
the Employer shall be deemed to have delayed the start of the
relevant activities, and this shall be a Compensation Event.

21.1 The Contractor shall allow the Project Manager and any person
authorized by the Project Manager access to the Site and to any place

where work in connection with the Contract is being carried out or is
intended to be carried out.

22.1 The Contractor shall carry out all instructions of the Project Manager
which comply with the applicable laws where the Site is located.

22.2 The Contractor shall permit persons appointed by the Employer to
inspect the Site and/or the accounts and records of the Céntractor and
its sub-contractors relating to the performance of the Contract, and to
have such accounts and records audited by auditors appointed by the
Employer if required by the Employer. The Contractor's attention is
drawn to Sub-Clause 57.1 which provides, inter alia, that acts intended
to materially impede the exercise of the inspection and audit rights

provided for under Sub-Clause 22.2 constitute a prohibited practice
subject to contract termination.

23.1 The Adjudicator shall be appointed jointly by the Employer and the
Contractor, at the time of the Employer's issuance of the Letter of
Acceptance. If, in the Letter of Acceptance, the Employer does not
agree on the appointment of the Adjudicator, the Employer will request

the Appointing Authority, to appoint the Adjudicator within 14 days of
receipt of such request.

23.2 Should the Adjudicator resign or die, or should the Employer and the
Contractor agree that the Adjudicator is not functioning in accordance
with the provisions of the Contract; a new Adjudicator shalil be jointly
appointed by the Employer and the Contractor. In case of
disagreement between the Employer and the Contractor, within 30
days, the Adjudicator shall be designated by the Appointing Authority
at the request of either party, within 14 days of receipt of such request.

24.1 If the Contractor believes that a decision taken by the Project
Manager was either outside the authority given to the Project Manager
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by the Contract or that the decision was wrongly taken, the decision
shall be referred to the Adjudicator within 14 days of the notification of
the Project Manager’s decision.

24.2 The Adjudicator shall give a decision in writing within 28 days of
receipt of a notification of a dispute.

243 The Adjudicator shall be paid by the hour at the rate specified in
the SCC, together with reimbursable expenses of the types specified
in the SCC, and the cost shall be divided equally between the
Employer and the Contractor, whatever decision is reached by the
Adjudicator. Either party may refer a decision of the Adjudicator to an
Arbitrator within 28 days of the Adjudicator's written decision. If
neither party refers the dispute to arbitration within the above 28 days,
the Adjudicator’s decision shall be final and binding.

24.4 The arbitration shall be conducted in accordance with the arbitration
procedures published by the institution named and in the place
specified in the SCC.

B. Time Control

25. Program 25.1 Within the time stated in the SCC, after the date of the Letter of
Acceptance, the Contractor shall submit to the Project Manager for
approval a Program showing the general methods, arrangements,
order, and timing for all the activities in the Works. In the case of a
lump sum contract, the activities in the Program shall be consistent
with those in the Activity Schedule.

25.2An update of the Program shall be a program showing the actual
progress achieved on each activity and the effect of the progress
achieved on the timing of the remaining work, including any changes
to the sequence of the activities.

25.3The Contractor shall submit to the Project Manager for approval
an updated Program at intervals no longer than the period stated in
the SCC. If the Contractor does not submit an updated Program
within this period, the Project Manager may withhold the amount
stated in the SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which
the overdue Program has been submitted. In the case of a lump sum
contract,-the Contractor shall provide an updated Activity Schedule
within 14 days of being instructed to by the Project Manager.

25.4The Project Manager’s approval of the Program shall not alter the
Contractor's obligations. The Contractor may revise the Program
and submit it to the Project Manager again at any time. A revised
Program shall show the effect of Variations and Compensation

Events.

26. Extension of 26.1The Project Manager shall extend the Intended Completion Date if a
the Intended Compensation Event(as defined in GCC 41) occurs or a Variation is
Completion issued which makes it impossible for Completion to be achieved by the
Date intended Completion Date without the Contractor taking steps to

accelerate the remaining work, which would cause the Contractor to
incur additional cost.

26.2The Project Manager shall decide whether and by how much to
extend the Intended Completion Date within 21 days of the Contractor
asking the Project Manager for a decision upon the effect of a
Compensation Event or Variation and submitting full supporting
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27. Acceleration 271

27.2

28. Delays Ordered 28.1
by the Project
Manager

29. Management 291
Meetings

29.2

30. Early Warning 30.1

30.2

information. If the Contractor has failed to give early warning of a delay
or has failed to cooperate in dealing with a delay, the delay by this

failure shall not be considered in assessing the new Intended
Completion Date.

When the Employer wants the Contractor to finish before the Intended
Completion Date, the Project Manager shall obtain priced proposals for
achieving the necessary acceleration from the Contractor. If the
Employer accepts these proposals, the Intended Completion Date shall

be adjusted accordingly and confirmed by both the Employer and the
Contractor.

If the Contractor’s priced proposals for acceleration are accepted by

the Employer, they are incorporated in the Contract Price and treated
as a Variation.

The Project Manager may instruct the Contractor to delay the start or
progress of any activity within the Works.

Either the Project Manager or the Contractor may require the other to
attend a management meeting. The business of a management
meeting shall be to review the plans for remaining work and to deal with
matters raised in accordance with the early warning procedure.

The Project Manager shall record the business of management
meetings and provide copies of the record to those attending the
meeting and to the Employer. The responsibility of the parties for
actions to be taken shall be decided by the Project Manager either at
the management meeting or after the management meeting and stated
in writing to all who attended the meeting.

The Contractor shall warn the Project Manager at the earliest
opportunity of specific likely future events or circumstances that may
adversely affect the quality of the work, increase the Contract Price,
or delay the execution of the Works. The Project Manager may
require the Contractor to provide an estimate of the expected effect
of the future event or circumstance on the Contract Price and

Completion Date. The estimate shall be provided by the Contractor
as soon as reasonably possible.

The Contractor shall cooperate with the Project Manager in making
and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the

work and in carrying out any resulting instruction of the Project
Manager.

C. Quality Control

31. Ildentifying 31.1 The Project Manager shall check the Contractor’s work and notify the

Defects

Contractor of any Defects that are found. Such checking shall not

affect the Contractor's responsibilities. The Project Manager may
instruct the Contractor to search for a Defect and to uncover and test
any work that the Project Manager considers may have a Defect.

32. Tests 32.1

If the Project Manager instructs the Contractor to carry out a test not

specified in the Specification to check whether any work has a Defect
and the test shows that it does, the Contractor shall pay for the test

and any samples. If there is no Defect, the test shall be a
Compensation Event.
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33. Correction of
Defects

34. Uncorrected
Defects

35. Contract Price

36. Changes in the
Contract Price

37. Variations

33.1

33.2

341

35.1

356.2

36.1
(@)

(b)

(c)

36.2

371

37.2

The Project Manager shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period, which begins at
Completion, and is defined in the SCC. The Defects Liability Period
shall be extended for as long as Defects remain to be corrected.

Every time notice of a Defect is given, the Contractor shall correct the
notified Defect within the length of time specified by the Project
Manager’s nofice.

If the Contractor has not corrected a Defect within the time specified in
the Project Manager’s notice, the Project Manager shall assess the
cost of having the Defect corrected, and the Contractor shall pay this
amount.

D. Cost Control

In the case of an admeasurement contract, the Bill of Quantities shall
contain priced items for the Works to be performed by the Contractor.
The Bill of Quantities is used to calculate the Contract Price. The
Contractor will be paid for the quantity of the work accomplished at the
rate in the Bill of Quantities for each item.

In the case of a lump sum contract, the Activity Schedule shall contain
the priced activities for the Works to be performed by the Contractor.
The Activity Schedule is used to prepare interim valuations of works
done.

Any errors or inconsistencies including front loading detected in the
Activity Schedule at any time during the execution of the project shall
be resolved as directed as by the Project Manager.

In the case of an admeasurement contract:

If the final quantity of the work done differs from the quantity in
the Bill of Quantities for the particular item by more than 25
percent, provided the change exceeds 1 percent of the Initial
Contract Price, the Project Manager shall adjust the rate to
allow for the change.

The Project Manager shall not adjust rates from changes in
quantities if thereby the Initial Contract Price is exceeded by
more than 15 percent, except with the prior approval of the
Employer.

If requested by the Project Manager, the Contractor shall
provide the Project Manager with a detailed cost breakdown of
any rate in the Bill of Quantities.

In the case of a lump sum contract, the Activity Schedule shall be
amended by the Contractor to accommodate changes of Program or
method of working made at the Contractor's own discretion. Prices in
the Activity Schedule shall not be altered when the Contractor makes
such changes to the Activity Schedule.

All Variations shall be included in updated Programs, and, in the case
of a lump sum contract, also in the Activity Schedule, produced by the
Contractor.

The Contractor shall provide the Project Manager with a quotation for
carrying out the Variation when requested to do so by the Project
Manager. The Project Manager shall assess the quotation, which shall
be given within seven (7) days of the request or within any longer
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38. Cash Flow
Forecasts

39. Payment
Certificates

373

37.4

375

376

38.1

39.1

39.2

39.3

39.4

()

(b)

39.5

39.6

39.7

period stated by the Project Manager and before the Variation is
ordered.

If the Contractor’s quotation is unreasonable, the Project Manager may
order the Variation and make a change to the Contract Price, which

shall be based on the Project Manager’s own forecast of the effects of
the Variation on the Contractor’s costs.

If the Project Manager decides that the urgency of varying the work
would prevent a quotation being given and considered without delaying

the work, no quotation shall be given and the Variation shall be treated
as a Compensation Event.

The Contractor shall not be entitled to additional payment for costs that
could have been avoided by giving early warning.

In the case of an admeasurement contract, if the work in the Variation
corresponds to an item description in the Bill of Quantities and if, in the
opinion of the Project Manager, the quantity of work above the limit
stated in Sub-Clause 38.1 or the timing of its execution do not cause
the cost per unit of quantity to change, the rate in the Bill of Quantities
shall be used to calculate the value of the Variation. If the cost per unit
of quantity changes, or if the nature or timing of the work in the
Variation does not correspond with items in the Bill of Quantities, the

quotation by the Contractor shall be in the form of new rates for the
relevant items of work.

When the Program, or, in the case of a lump sum contract, the Activity
Schedule, is updated, the Contractor shall provide the Project Manager
with an updated cash flow forecast. The cash flow forecast shall
include different currencies, as defined in the Contract, converted as
necessary using the Contract exchange rates.

The Contractor shall submit to the Project Manager monthly
statements of the estimated value of the work executed less the
cumuiative amount certified previously..

The Project Manager shall check the Contractor's monthly statement
and certify the amount to be paid to the Contractor.

The value of work executed shall be determined by the Project
Manager.

The value of work executed shall comprise:

In the case of an admeasurement contract, the value of the

quantities of work in the Bill of Quantities that have been
completed; or

In the case of a lump sum contract, the value of work executed

shall comprise the value of completed activities in the Activity
Schedule.

The value of work executed shall include the valuation of Variations
and Compensation Events.

The Project Manager may exclude any item certified in a previous
certificate or reduce the proportion of any item previously certified in
any certificate in the light of iater information.

Unless otherwise specified in the SCC Interim Payment may be
made for Plant and Material delivered on site ready for incorporation
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within reasonable period of time in the permanent works, subject to the
Contractor transferring ownership to the Employer and providing,
where applicable, the right of the transfer of ownership vested upon the
Contractor by its supplier.

Notwithstanding the transfer of ownership the responsibility for care
and custody thereof together with the risk of loss or damage thereto
shall remain with the Contractor until taking over of the works or part
thereof in which such Plant and Materials are incorporated and shall
make good at its own cost any loss or damage that may occur to the
works or part thereof from any cause whatsoever during such period
prior to the taking over.

40. Payments 40.1 Payments shall be adjusted for deductions for advance payments and
retention. The Employer shall pay the Contractor the amounts certified
by the Project Manager within 30 days of the date of each certificate. if
the Employer makes a late payment, the Contractor shall be paid
interest on the late payment in the next payment. Interest shall be
calculated from the date by which the payment should have been
made up to the date when the late payment is made at the prevailing
rate of interest at the legal rate for each of the currencies in which
payments are made.

40.2 If an amount certified is increased in a later certificate or as a result of
an award by the Adjudicator or an Arbitrator, the Contractor shall be
paid interest upon the delayed payment as set out in this clause.
Interest shall be calculated from the date upon which the increased
amount would have been certified in the absence of dispute.

40.3 Unless otherwise stated, all payments and deductions shall be paid or
charged in the proportions of currencies comprising the Contract Price.

40.4 ltems of the Works for which no rate or price has been entered in shall
not be paid for by the Employer and shall be deemed covered by other
rates and prices in the Contract.

41. Compensation 41.1 The following shall be Compensation Events:
Events
(a) The Employer does not give access to a part of the Site by the Site
Possession Date pursuant to GCC Sub-Clause 20.1.

(b} The Employer modifies the Schedule of Other Contractors in a way
that affects the work of the Contractor under the Contract.

(c) The Project Manager orders a delay or does not issue Drawings,
Specifications, or instructions required for execution of the Works on
time.

(d) The Project Manager instructs the Contractor to uncover or to carry
out additional tests upon work, which is then found fo have no
Defects.

(e) The Project Manager unreasonably does not approve a subcontract
to be let.

(f) Ground conditions are substantially more adverse than could
reasonably have been assumed before issuance of the Letter of
Acceptance from the information issued to bidders (including the Site
Investigation Reports), from information available publicly and from a
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42. Tax

43. Currencies

(g

(h

(i)

visual inspection of the Site.

) The Project Manager gives an instruction for dealing with an
unforeseen condition, caused by the Employer, or additional work
required for safety or other reasons.

) Other contractors, public authorities, utilities, or the Employer does
not work within the dates and other constraints stated in the
Contract, and they cause delay or extra cost to the Contractor.

The advance payment is delayed.

(i) The effects on the Contractor of any of the Employer’s Risks.

(k

)

) The Project Manager unreasonably delays issuing a Certificate of
Completion.

In situdtions of Force Majeure which makes the contractor's
performance of its obligations under the Contract impossible or so

impractical as to be considered impossible under the circumstances.
Such events shall be limited to:

(m) reason of any exceptionally adverse weather conditions as specified

(n

41.2

41.3

414

421

43.1
43.2

in the SCC and

) reason of civli commotion, strike or lockout affecting any of the
trades employed upon the Works or any of the trades engaged in
the preparation, manufacture or transportation of any of the goods
or materials required for the Works.

If a Compensation Event would cause additional cost or would prevent
the work being completed before the Intended Completion Date, the
Contract Price shall be increased and/or the Intended Completion Date
shall be extended. The Project Manager shall decide whether and by
how much the Contract Price shall be increased and whether and by
how much the Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each Compensation
Event upon the Contractor’s forecast cost has been provided by the
Contractor, it shall be assessed by the Project Manager, and the
Contract Price shall be adjusted accordingly. If the Contractor's
forecast is deemed unreasonable, the Project Manager shall adjust the
Contract Price based on the Project Manager's own forecast. The
Project Manager shall assume that the Confractor shall react
competently and promptly to the event.

The Contractor shall not be entitied to compensation to the extent that
the Employer’s interests are adversely affected by the Contractor’s not

having given early warning or not having cooperated with the Project
Manager.

The Project Manager shall adjust the Contract Price if taxes, duties,
and other levies are changed between the date 28 days before the
submission of bids for the Contract and the date of the last Completion
certificate. The adjustment shall be the change in the amount of tax
payable by the Contractor, provided such changes are not already
reflected in the Contract Price or are a result of GCC Clause 44.

The currency of payment shail be Namibian Dollars.

Where payments are made in currencies other than the currencyof the
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44. Price 44 1
Adjustment

44.2

45. Retention 45.1

45.2

46. Liquidated 46.1
Damages

46.2
46.3

Employer’s country, the exchange rates used forcalculating the
amounts to be paid shall be the exchange ratesstated in the
Contractor's Bid.

Prices shall be adjusted for fluctuations in the cost of inputs only if
provided for in the SCC. If so provided, the amounts certified in each
payment certificate, before deducting for Advance Payment, shall be
adjusted by applying the respective price adjustment factor to the
payment amounts due in each currency. A separate formula of the
type indicated below applies to each Contract currency:

P, = A + B: Imclloc
where:

P. is the adjustment factor for the portion of the Contract Price
payable in a specific currency “c.”

A and Be are coefficients' specified in the SCC, representing
the nonadjustable and adjustable portions, respectively, of the
Contract Price payable in that specific currency “c;” and

Imc is the index prevailing at the end of the month being invoiced
and loc is the index prevailing 28 days before Bid opening for inputs
payable; both in the specific currency “c.”

If the value of the index is changed after it has been used in a
calculation, the calculation shall be corrected and an adjustment made
in the next payment certificate. The index value shall be deemed to
take account of all changes in cost due to fluctuations in costs.

The Employer shall retain from each payment due to the Contractor the
proportion stated in the SCC until Completion of the whole of the
Works.

Upon the issue of a Certificate of Completion of the Works by the
Project Manager, in accordance with GCC 53.1, half the total amount
retained shall be repaid to the Contractor and half when the Defects
Liability Period has passed and the Project Manager has certified that
all Defects notified by the Project Manager to the Contractor before the
end of this period have been corrected. The Contractor may substitute
retention money with an “on demand” Bank guarantee.

The Contractor shall pay liquidated damages to the Employer at the
rate per day stated in the SCC for each day that the Completion Date
is later than the Intended Completion Date. The total amount of
liquidated damages shall not exceed the amount defined in the SCC.
The Employer may deduct liquidated damages from payments due to
the Contractor. Payment of liquidated damages shall not affect the
Contractor’s liabilities.

if the Intended Completion Date is extended after liquidated damages

The sum of the two coefficien

ts A, and B. should be 1 (one) in the formula for each currency. Normally, both

coefficients shall be the same in the formulae for all currencies, since coefficient A, for the nonadjustable portion of
the payments, is a very approximate figure (usually 0.15) to take account of fixed cost elements or other

nonadjustable components. The sum
transferred to the User Guide]

of the adjustments for each currency are added to the Contract Price. [To be
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47. Bonus

48. Advance
Payment

49, Securities

47.1

48.1

48.2

48.3

49.1

have been paid, the Project Manager shall correct any overpayment of
liquidated damages by the Contractor by adjusting the next payment
certificate. The Contractor shall be paid interest on the overpayment,
calculated from the date of payment to the date of repayment, at the
rates specified in GCC Sub-Clause 40.1.

The Contractor shall be paid .2 Bonus calcuiated at the rate per
calendar day stated in the SCC for each day (less any days for which
the Contractor is paid for acceleration) that the Completion is earlier
than the Intended Completion Date. The Project Manager shall certify

that the Works are complete, although they may not be due to be
complete.

The Employer shall make advance payment to the Contractor of the
amounts stated in the SCC by the date stated in the SCC, against
provision by the Contractor of an Unconditional Bank Guarantee in a
form and by a bank acceptable to the Employer in amounts and
currencies equal to the advance payment. The Guarantee shall remain
effective until the advance payment has been repaid, but the amount of
the Guarantee shall be progressively reduced by the amounts repaid

by the Contractor. Interest shall not be charged on the advance
payment.

The Contractor is to use the advance payment only to pay for
Equipment, Plant, Materials, and mobilization expenses required
specifically for execution of the Contract. The Contractor shall
demonstrate that advance payment has been used in this way by

supplying copies of invoices or other documents to the Project
Manager.

The advance payment shall be repaid by deducting proportionate
amounts from payments otherwise due to the Contractor, following the
schedule of completed percentages of the Works on a payment basis.
No account shall be taken of the advance payment or its repayment in
assessing valuations of work done, Variations, price adjustments,
Compensation Events, Bonuses, or Liquidated Damages.

The Performance Security shall be provided to the Employer no iater
than the date specified in the Letter of Acceptance and shall be issued
in an amount specified in the SCC, by a bank and denominated in the
types and proportions of the currencies in which the Contract Price is
payable. The Performance Security shall be valid until a date 28 days

from the date of issue of the Certificate of Completion in the case of a
Bank Guarantee.

49.2 (a)Where the contractor has benefitted from the application of the

Margin of Preference for employment of local manpower, it shall:

() in the execution of the contract, fulfill its obligation of
maintaining local manpower force for 80 % or more of the man-
days deployed in the execution of the Works with which it
satisfied the criteria of eligibility for being awarded the contract
in application of the Margin of Preference; and

(i) concurrently with the above performance security, provide a

preference security to guarantee it will fuffill its obligation in that
respect.

(b) For contracts above N$ 5 M, the preference security shall be in

the form of an “on demand” bank guarantee for an amount in
a convertible currency equivalent to the difference between its
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bid price and the bid price of the lowest bid if the Margin of
Preference was not applicable. It shall be issued by a
commercial bank located in the Republic of [insert name of
country].

(c) For contracts up to N$ 5 M, an amount equal to the value of the
preference security shall be retained from progressive
payments to the contractor, to constitute the guarantee for the
preference security.

(d) The preference security shall be valid until the Contractor has
completed the Works and a Completion Certificate has been
issued by the Employer's Representative as per GCC 53.

(e) The cost of providing the security shall be borne by the
Contractor.

49.3 Where a Preference Security is applicable:

(i) the Employer's Representative shall monitor the employment
of local manpower throughout the execution of the contract
and shall from time to time request a report from the
contractor on the percentage of total men-days deployed
using local manpower. :

(if) the Contractor shall submit the local manpower employment
reports as often as it is reasonably requested by the
Employer's Representative.

(iif) the Employer’s and Contractor's representatives shall consult
each other to ensure that the Contractor's obligation towards
local manpower employment is met during the Works
execution.

(iv) At the time of works completion, the Contractor shall submit a
certified audited report to the Employer to substantiate the

“actual percentage of local manpower employed throughout
the execution of the works.

(V)The preference security shall be forfeited by the employer in
case of failure on the part of the contractor to employ at least
80% of the local manpower in the execution of the Works.

50. Dayworks 50.1 If applicable, the Dayworks rates in the Contractor's Bid shall be used
only when the Project Manager has given written instructions in
advance for additional work to be paid for in that way.

50.2 All work to be paid for as Dayworks shall be recorded by the Contractor
on forms approved by the Project Manager. Each completed form
shall be verified and signed by the Project Manager within two days of
the work being done.

50.3 The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.

51. Cost of Repairs 51.1 Loss or damage to the Works or Materials to be incorporated in the
Works between the Start Date and the end of the Defects Correction
periods shall be remedied by the Contractor at the Confractor’s cost if
the loss or damage arises from the Contractor's acts or omissions.

52, Labour Clause 52.1 (a) The rates of remuneration and other conditions of work of the
employees of the Contractor shall not be less favorable than those
established for work of the same character in the trade concerned-

0] by collective agreement applying to a substantial proportion
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52.2

52.3

52.4

53. Completion 531

54. Taking Over 54.1

55. Final Account 55.1

56. Operating and 56.1
Maintenance
Manuals

of the workers and employers in the trade concerned:;

(i) by arbitration awards; or

iii) by submitting a written undertaking as contemplated in
section 138(2) of the Labour Act, 2007

{b) Where remuneration and conditions of work are not regulated in a
manner referred to at (a) above, the rates of the remuneration and
other conditions of work shall be not less favorable than the general
level observed in the trade in which the contractor is engaged by
employers whose general circumstances are similar.

No Contractor shall be entitled to any payment in respect of work
performed in the execution of the contract unless he has, together with
his claim for payment, filed a certificate:

(a) stating the rates of remuneration and hours of work of the various
categories of employees employed in the execution of the contracts;

(b) stating whether any remuneration payable in respect of work done
is due;

(c) containing such other information as the Chief Executive Officer of
the Public Entity administering the contract may require to satisfy
himself that the provisions under this clause have been complied with.

Where the Chief Executive Officer of the Public Entity administering
the contract is satisfied that remuneration is still due to an employee
employed under this contract at the time the claim for payment is filed
under clause 40, he may, unless the remuneration is sooner paid by

the Contractor, arrange for the payment of the remuneration out of the
money payable under this contract.

Every Contractor shall display a copy of this clause of the contract at
the place at which the work required by the contract is performed.

E. Finishing the Contract

The Contractor shall request the Project Manager to issue a Certificate
of Completion of the Works, and the Project Manager shall do so upon
deciding that the whole of the Works is completed.

The Employer shall take over the Site and the Works within seven days
of the Project Manager’s issuing a certificate of Completion.

The Contractor shall supply the Project Manager with a detailed account
of the total amount that the Contractor considers payable under the
Contract before the end of the Defects Liability Period. The Project
Manager shall issue a Defects Liability Certificate and certify any final
payment that is due to the Contractor within 56 days of receiving the
Contractor’s account if it is correct and complete. If it is not, the Project
Manager shall issue within 56 days a schedule that states the scope of
the corrections or additions that are necessary. If the Final Account is
still unsatisfactory after it has been resubmitted, the Project Manager

shall decide on the amount payable to the Contractor and issue a
payment certificate.

If “as built" Drawings and/or operating and maintenance manuals are

required, the Contractor shall supply them by the dates stated in the
SCC.
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57. Termination

58. Fraud and
Corruption

56.2

571

67.2

57.3

57.4

57.5

58.1

58.2

If the Contractor does not supply the Drawings and/or manuals by the
dates stated in the SCC pursuant to GCC Sub-Clause 55.1, or they do
not receive the Project Manager's approval, the Project Manager shall
withhold the amount stated in the SCC from payments due to the
Contractor.

The Employer or the Contractor may terminate the Contract if the other
party causes a fundamental breach of the Contract.

Fundamental breaches of Contract shall include, but shall not be limited
to, the following:

(a) the Contractor stops work for 28 days when no stoppage of work
is shown on the current Program and the stoppage has not been
authorized by the Project Manager;

(b) the Project Manager instructs the Contractor to delay the progress
of the Works, and the instruction is not withdrawn within 28 days,

(c) the Employer or the Contractor is made bankrupt or goes into
liquidation other than for a reconstruction or amalgamation;

(d) a payment certified by the Project Manager is not paid by the
Employer to the Contractor within 84 days of the date of the
Project Manager’s certificate;

(e) the Project Manager gives Notice that failure to correct a particular
Defect is a fundamental breach of Contract and the Contractor
fails to correct it within a reasonable period of time determined by
the Project Manager;

()  the Contractor does not maintain a Security, which is required;

(g) the Contractor has delayed the completion of the Works by the
number of days fer which the maximum amount of liquidated
damages can be paid, as defined in the SCC; or

(h)  if the Contractor, in the judgment of the Employer, has engaged in
corrupt or fraudulent practices in competing for or in executing the
Contract, pursuant to GCC Clause 57.1.

When either party to the Contract gives notice of a breach of Contract to
the Project Manager for a cause other than those listed under GCC Sub-
Clause 56.2 above, the Project Manager shall decide whether the
breach is fundamental or not.

Notwithstanding the above, the Employer may terminate the Contract for
convenience.

If the Contract is terminated, the Contractor shall stop work immediately,
make the Site safe and secure, and leave the Site as soon as
reasonably possible.

If the Employer determines that the Contractor has engaged in corrupt,
fraudulent, collusive, coercive or obstructive practices, in competing for
or in executing the Contract, then the Employer may, after giving 14
days notice to the Contracior, terminate the Contractor's employment
under the Contract and expel him from the Site, and the provisions of
Clause 57 shall apply as if such expulsion had been made under Sub-
Clause 57.5 [Termination by Employer].

Should any employee of the Contractor be determined to have engaged
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59. Payment upon
Termination

60. Property

61. Release from
Performance

58.3
()

(i)

(iii)

(iv)

v)
(vi)

in corrupt, fraudulent, collusive, coercive, or obstructive practice during

the execution of the Works, then that employee shali be removed in
accordance with Clause 9.

For the purposes of this Sub-Clause:

“corrupt practice” is the offering, giving, receiving or soliciting,

directly or indirectly, of anything of value to influence improperly
the actions of another party;

‘fraudulent practice” is any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or

attempts to mislead, a party to obtain a financial or other benefit
or to avoid an obligation;

“collusive practice” is an arrangement between two or more
parties designed to achieve an improper purpose, including to
influence improperly the actions of another party;

“coercive practice” is impairing or harming, or threatening to
impair or harm, directly or indirectly, any party or the property of
the party to influence improperly the actions of a party:

“obstructive practice” is

deliberately destroying, falsifying, altering or concealing of
evidence material to the investigation or making false
statements to investigators in order to materially impede an
investigation into allegations of a corrupt, fraudulent, coercive or
collusive practice; and/or threatening, harassing or intimidating
any party to prevent it from disclosing its knowledge of matters
relevant to the investigation or from pursuing the investigation;

(vii) or acts intended to materially impede the exercise of an

59.1

50.2

60.1

61.1

inspection and audit rights provided for under Sub-Clause 22.2.

If the Contract is terminated because of a fundamental breach of
Contract by the Contractor, the Project Manager shall issue a certificate
for the value of the work done and Materials ordered less advance
payments received up to the date of the issue of the certificate and less
the percentage to apply to the value of the work not completed, as
indicated in the SCC. Additional Liquidated Damages shall not apply. If
the total amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be a debt payable to the Employer.

If the Contract is terminated for the Employer’s convenience or because
of a fundamental breach of Contract by the Employer, the Project
Manager shall issue a certificate for the value of the work done,
Materials ordered, the reasonable cost of removal of Equipment,
repatriation of the Contractor's personnel employed solely on the Works,
and the Contractor's costs of protecting and securing the Works, and
less advance payments received up to the date of the certificate.

All Materials on the Site, Plant, Equipment, Temporary Works, and
Works shall be deemed to be the property of the Empioyer if the
Contract is terminated because of the Contractor's default.

If the Contract is frustrated by the outbreak of war or by any other event entirely
outside the control of either the Employer or the Contractor, the Project
Manager shall certify that the Contract has been frustrated. The Contractor
shall make the Site safe and stop work as quickly as possible after receiving
this certificate and shall be paid for all work carried out before receiving it and
for any work carried out afterwards to which a commitment was made.
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SECTION VIiI: SPECIAL CONDITIONS OF CONTRACT

SPECIAL CONDITIONS OF CONTRACT
Procurement Reference Number: W/RFQ/OHRC17-06/2023/2024

The clause numbers given in the first column correspond to the relevant clause number of the General
Conditions of Contract.

Purchaser The Employeris: ~ OHANGWENA REGIONAL COUNCIL
SCC 1.1(I') P.O. Box 88011
Eenhana
NAMIBIA
Tel: +264 65 264 300
Fax: +264 65 263 033
intended The intended completion date is: 15 March 2024
Completion Date
SCC1.1(v)
Project Manager The Project Manager/Engineer is: Regional Engineer
SCC 1.1(y)
Site The site Data shall be: Engela No 1, Omulonga Constituency in Ohangwena
SCC 1.1(aa) Region. There will be no pre-bid meeting..
Start Date The Start Date shall be: Site Handover Date
SCC 1.1(dd)
The Works The Works consist of: INSTALLATION OF A WATER TANK STAND AND
SCC 1.1(hh) FENCING.
Interpretation The project will be completed in the following sections: N/A
§CC2.2
interpretation The following additional documents shall form part of the contract: N/A
§CC 2.3
Language and The language of the contract is English
Law The law that applies to the Contract is the law of Namibia.
SCC3
Project Manager’s The Project Manager shall obtain specific approval from Procurement
Decisions SCC Management Unit, on matters which in the Project Manager’s opinion will cause
4.1 the amount finally due under the Contract to exceed the Contract Price or will give
entitlement to extension of time. This requirement shall be waived in an emergency
affecting safety of personnel or the Works or adjacent property.
Delegation The Project Manager may delegate any of his duties and responsibilities to his
SCC 5.1 representative.
Notices Any notice shall be sent to the following addresses:
SCC 6.1 Ohangwena Regional Council,
Erf 113, Church Street
|
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For the Contractor, the address shall be:
the contact name  shall be:
Eenhana, Namibia
Insurance Except for the cover mentioned in (d)(i) hereunder, the other insurance covers
SCC 13.1 shall be in the joint names of the Contractor and the Empioyer and the minimum
) insurance amounts shall be:

(a) for the Works, Plant and Materials: (for the full amount of the works
including removal of debris, professional fee etc...)

(b) for loss or damage to Equipment: (for the replacement value of the
equipment that the contractor intends to use on site until the taking
over by the Employer.

(c) for loss or damage to property (except the Works, Plant, Materials,
and Equipment) in connection with Contract for an amount
representing -the value of the properties that are exposed to the
action of the contractor in the execution of the works. It will extend to
the property of the Procuring Entity as well).

(d) for personal injury or death:

(i) of the Contractor’s employees:[T he Contractor shall take an
adequate insurance cover for its employees for any claim
arising in the execution of the works].

(i)  of other people: [This cover shall be for an adequate amount
for Third Party extended to the Employer and its
representatives].

(e) for loss or démage to materials on-site and for which payment have
been included in the Interim Payment Certificate, where applicable.

The Contractor shall choose to take the insurance covers indicated above as
separate covers or a combination of the Contractor's All Risks coupled with the
Employer’s liability and First Loss Burglary, after approval of the Employer. Al
insurance covers shall be of nil or the minimum possible deductibles at sole
expense of the contractor.

Site Data The site Data shall be: Engela No 1 Village in Omulonga Constituency,

SCC 14.1 Ohangwena Region.

There will be no compulsory Site Inspection

Possession of the
Site
SCC 201

The Site Possession Date shall be: The day of signing the Contract.

Procedure for

Disputes

No Adjudicator shall be appointed under the contract and arbitration shall not
apply. If any dispute arises between the Employer and the Contractor in
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GCC Clause
Reference

~ Special Conditions

SCC 24

connection with or arising out of the Contract, the parties shall seek to resolve any
such dispute by amicable agreement. If the parties fail to resolve such dispute by
amicable agreement, within 14 days after one party has notified the other in
writing of the dispute, then the dispute shall be referred to court by either party.

Program
SCC 251

The Contractor shall submit for approval a Program for the Works within 14 days
from the date of the Letter of Acceptance or issue of Purchase Order Agreement.

SCC 25.3

Program updates SHALL be not mote than 15 days as required..

Defects Liability
Period

SCC 3341

The Defects Liability Period is: 365 days.

Payment
Certificates

SCC 39.7

Payment shall be made as per progress of works without payment of materials
cost on site ”.

Payments
SCC 40

The amount certified by the Project Manager shall be paid in full within 30 days of
receipt by the Employer of an invoice, supported by:

(a) the payment certificate; and a certificate of Completion of the Works.

Adverse weather
Conditions

SCC 41.1 (n)

Weather events in excess of the maximum for the month for the region

provided by the Namibia Meteorological Service and as indicated in the table in
below.

The Contractor is reminded that the Engineer may not authorize any extension of
time for the completion of the works on this Contract, without written consent of
the Employer, except for extensions of time resulting from abnormal rainfall.

Requests for extension of time must be fully motivated by the Contractor. The
original programme showing the critical path (the series of activities, connected
end-to-end, determining the shortest total length of the project) must be submitted
together with the motivation. The evaluation of the request will be made taking
time lost on the critical path into consideration. No extension of time will be
considered if time was not lost on critical path items.

Extension of time will be granted to the Contractor due to delayed deliveries on
the part of suppliers only if the Contractor can prove that he has taken all
reasonable steps to order materials on time and that the delay is entirely due to
circumstances beyond his control. In such circumstances no Time-Related
Preliminary & General Obligations will be payable nor will additional escalation be
payable for the extended contract period. The contractor must submit proof of
order date and time for delivery as supplied by the supplier to the contractor.

Extension of time for completion shall be granted under Clause 8.4 (c) of the
General Conditions of Contract for "exceptionally adverse climatic conditions”
which shall include but not be limited to abnormal rainfall, abnormal windy
conditions, and mist.

The extension of time resulting from abnormal rainfall shall be calculated as
follows:

Extension of time resulting from abnormal rainfall

Average rainfall figures based on rainfall records for Omuthiya are given in the
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table below The monthly average (Nn and Rn) for thls perlod shall for the
purpose of this contract, be taken to be the normal rainfall. The appropriate value
of the constants in the rainfall formula shall be those given below.

Average Monthly | Average Number of

Month Rainfall (mm) Days with Rainfall
(Rn) exceeding 10mm

(Nn)

January 117.4 5.4

February 126.2 5.4

March 98.3 32

April 36.4 1.1

May 3.1 0.0

June 0.6 0.0

July 0.1 0.0

August 0.0 0.0

September | 2.3 0.0

October 13.6 1.1

November | 50.1 3.2

December | 81.9 3.2

The average rainfall for Omulonga Constituency= 550mm

Extension of time in respect of abnormal rainfall shall be determined in terms of
method (i) below. The maximum extension of time that will be considered in

respect of any given period, will be the number of working days in the period
concerned on which work may be executed.

Method (i) (Rainfall formula)

Extension of time in accordance with this method shall be calculated separately
for each calendar month or part thereof according to the formula below. it shall be

calculated for the full period of completion of the contract, including any extension
thereof that may have been granted:

V = (Nw —Nn) + (Rw —Rn)
X

If any value of V is negative and its absolute value exceeds Nn, then V shall be
taken as equal to minus Nn.

The symbols shall have the following meanings:

V = Delay due to rain in calendar days in respect of the calendar month under
consideration

Nw = Actual number of days during the calendar month on which the rainfall of Y
mm or more was recorded

Rw = Actual rainfall in mm for the calendar month under consideration

Nn = Average number of days in the relevant calendar month (as derived from
existing rainfall records provided in the Project Specifications) on which a rainfall
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GCG Clause
o i

 'Special Conditions

of Y mm or more per day was recorded

Rn = Average rainfall in mm for the calendar month, as derived from the rainfall
records supplied in the Project Specifications.

X = 20, unless otherwise provided in the Project Specifications
Y = 10, unless otherwise provided in the Project Specifications

The total delay that will be taken into account for the determination of the total
extension of time for the contract shall be the algebraic sum of the monthly totals
for the period under consideration. But if the grand total is negative, the time for
completion shall not be reduced on account of abnormal rainfall. The total
extension of time for any calendar month shall not exceed (Nc — Nn) calendar
days, where Nc = number of calendar days in the month under consideration.

The factor (Nw — Nn) shail be considered to represent a fair allowance for
variations from the average number of days during which rainfall equals or
exceeds Y mm per day.

The factor Rw - Rn + X shall be considered to represent a fair allowance for
variations from the average for the number of days during which rainfall does not
equal or exceed Y mm per day, but when wet conditions prevented or disrupted
work.

This formula does not take into account any flood damage, which could cause
further or concurrent delays and which should be treated separately in so far as
extension of time is concerned.

Accurate rain gauging shall be taken at a suitable point on the site daily at 08h00
unless otherwise agreed to by the engineer, and the contractor shall, at his own
expense, take all necessary precautions to ensure that the rain gauges cannot be
interfered with by unauthorized persons.

Information regarding existing rainfall records, if available from suitable rainfall
station near the site, will be supplied in the Project Specifications, together with
calculations of rain delays for the previous years in accordance with the above
formula. The average of these delays will be regarded as normal rain delays which
the contractor shall accommodate in his programme, and for which no extension
of time will be considered. Information regarding existing rainfall records, if
available from suitable rainfall station near the site, will be supplied in the Project
Specifications, together with calculations of rain delays for the previous years in
accordance with the above formula. The average of these delays will be regarded
as normal rain delays which the contractor shall accommodate in his programme,
and for which no extension of time will be considered.

No extension of time will be considered due to local strikes caused by disputes
between the labour-force and the Contractor.

Price Adjustment
SCC 44.

The Contract is not subject to price adjustment.

Retention
SCC 45.

10% of the amount shall be retained from any payment.
Half of the retention money will be released after formal taking
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‘over of the Works and the remaining shall be released after the
Defect Liability Period subject to the Contractor making good all
defects.
Liquidated The liquidated damages for the whole of the Works are 0.05% of the Contract
Damages Sum per day.
SCC 46.1
Bonus The rate for the Bonus per calendar day is: N/A
SCC 47.1

Advance Payment
SCC 481

No advance payment shall be made*

Performance A Performance Security in the form of a Bank Guarantee representing 10% of the
Security contract price shall be required.

SCC 491

SCC 56.5 “As built” drawings or operating and maintenance manuals are not required.

SCC 59.1

The percentage to apply to the value of the work not completed, representing the
Employer's additional cost for completing the Works, is: 20%
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SECTION IX: SCHEDULE

SCHEDULE 1

Performance Security (Bank Guarantee)

[The bank, as requested by the successful Bidder, shall fill in this form in accordance with the
instructions indicated]

Date: [insert date (as day, month, and year) of Bid Submission]

Procurement Reference No. and title: [insert no. and title of bidding process]

Bank’s Branch or Office: [insert complete name of Guarantor]

Beneficiary: [insert complete name of Purchaser]

PERFORMANCE GUARANTEE No.: [insert Performance Guarantee number]

We have been informed that [insert complete name of Supplier] (hereinafter called "the Supplier") has
entered into Contract No. finsert number] date

At the request of the Supplier, we hereby irrevocably undertake to pay you any sum(s) not exceeding
[insert amount(s?) in figures and words] upon receipt by us of your first demand in writing declaring the
Supplier to be in default under the Contract, without cavil d finsert day and month], [insert year] with
you, for the supply of [description of goods and related services] (hereinafter called “the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a Performance
Guarantee is required. or argument, or your needing to prove or to show grounds or reasons for your
demand or the sum specified therein.

This Guarantee shall expire no later than the [insert number] day of [insert month] [insert year],® and

any demand for payment under it must be received by us at this office on or before that date.

2 The Bank shall insert the amount(s) specified in the SCC and denominated, as specified in the SCC, in the
currency of the Contract.

Dates established in accordance with Clause 1 8.4 of the General Conditions of Contract (“GCC”), taking into
account any warranty obligations of the Supplier under Clause 16.2 of the GCC intended to be secured by a
partial Performance Guarantee. The Purchaser should note that in the event of an extension of the time to
perform the Contract, the Purchaser would need to request an extension of this Guarantee from the Bank. Such
request must be in writing and must be made prior to the expiration date established in the Guarantee. In
preparing this Guarantee, the Purchaser might consider adding the following text to the Form, at the end of the
penultimate paragraph: “We agree {0 a one-time extension of this Guarantee for a period not to exceed [six
months] [one year], in response o the Purchaser’s written request for such extension, such request to be
presented to us before the expiry of the Guarantee.”
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SCHEDULE 2
CONTRACT AGREEMENT
THIS AGREEMENT made on the........c.cccvnven.nee. day of ..o,
[ 2= 8« T (hereinafter “the

Employer”), of the one part, and

................................................. (hereinafter “the
Contractor™), of the other part:

..................................

..................................................................................................................

........... should be executed by the Contractor, and has accepted a Bid by the Contractor for the
execution and completion of these Works and the remedying of any defects therein,

The Employer and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of
this Agreement. This Agreement shall prevail over all other Contract documents.

(a) the Contract Agreement

(b) the Notification of Award

(c) the Contractor’s bid

(d) the Special Conditions of Contract
(e) the General Conditions of Contract;
(f) the Specification

(9) the Drawings

(h) the Bills of Quantities

(i) AddendaNos ... to ... [if any]

(i) Appendix to the General Conditions of Contract [if any)
3. In consideration of the payments to be made by the Employer to the Contractor as

indicated in this Agreement, the Contractor hereby covenants with the Employer to execute the

Works and to remedy defects therein in conformity in all respects with the provisions of the
Contract.
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4, The Employer hereby covenants to pay the Contractor in consideration of the execution
and completion of the Works and the remedying of defects therein, the Contract Price or such
other sum as may become payable under the provisions of the Contract at the times and in the
manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in
accordance with the laws of Namibia on the day, month and year indicated above.

Signed by: Signed by:
for and on behalf of the Employer for and on behalf the Contractor
in the in the
presence Of:_____,_, .......... [ presence Of:_._ I ==\~
Witness, Name, Signature, Address, Date Witness, Name, Signature, Address, Date
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SECTION X: APPENDIX TO BID - FORMS TO BE COMPLETED BY
BIDDER

APPENDIX A: BIDDER’S FAMILIARITY WITH SITE AND BID DOCUMENT

This is to certify that |,

representative of (BIDDER)

of (address)

Telephone No

Fax No

examined the documents.

I am fully aware of the content thereof and I have priced the Schedule of Quantities having taken into
account the requirements of these documents (subject to reasonable amendments by the Engineer) as
well as surface and subsurface conditions on site as revealed by inspection.

SIGNATURE OF BIDDER

DATE

SIGNATURE OF ENGINEER

DATE
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SECTION X: APPENDIX TO BID: FORMS TO BE COMPLETED BY BIDDER

APPENDIX B: AUTHORITY OF SIGNATORY

Corporation or Firm, the person whose signature appears

In the case where the BIDDER is a Company,
of Association, Resolution, Power of

below must be duly authorised to do so, whether by articles
Attorney or otherwise.

I/We, the undersigned am/are authorised to enter into the Contract on behalf of:

by virtue of

in his capacity as

a certified copy of which is attached to the BID.

SIGNATURE OF BIDDER:

65



99

:¥20aaig 40 FUNLVYNOIS
a3ila1dinod | a3andvis MAUOM :ON 131 aNV ‘ON 3L
AvaA dvaa 40 ANIVA MUOM 40 NOILdI¥ISs3ad JWVN WHid ONILTNSNOD ANV JWVN J3A0TdINS |

)shuw sueynsuo) pue siafojdwiz snojreud Je ssweu Joenuod Wil siy
Buunp wuy sIy Aq A|Injssasons ps}a|dwiod sem Lyolym Joejuod siy} o} Jej!

‘papiaodd aq

AQ uoPONLSUOCD Jopun jussaud Je 3iom Jejiuls pue ‘sieak (G) any ise| sy
WIS SI0M JO }si| B ‘Mojeq papiaoid seoeds ayj Ul JISsul JSnL ¥3aalg 341

A3L3TdINOD AHOLOVASILYS MHOM AV IS 40 3 1NA3HIS 0 XIANIddV
3aalg A9 a3131dW0D 39 OL SWHOH ‘ald OL XIANIddY -X NOLLOFS



SECTION X: APPENDIX TO BID: FORMS TO BE COMPLETED BY BIDDER

APPENDIX D: SCHEDULE OF CONSTRUCTION EQUIPMENT OFFERED

The BIDDER must state below what construction equipment will be available and what construction
equipment will be acquired or hired for the work should he be awarded the Contract. 1t is an explicit
condition of this Contract that equipment offered shall be made available to the Contract, and if not
available anymore, that simitar and equal equipment be made available on site.

The BIDDER must be aware that the Contractor shall be in breach of Contract in cases where equipment
are offered in these schedules, but where such equipment, or equal and similar, are not established on
Site during construction.

CONSTRUCTION EQUIPMENT IMMEDIATELY AVAILABLE FOR THIS CONTRACT

T DESCRIPTION, SIZE, CAPACITY QUANTITYT

Note: BIDDERS are fo attach documentary proof of proposed equipment as well as the
respective registration numbers. Failure fo attach the required documentation
shall result in the prejudice of the BID.

SIGNATURE OF BIDDER:
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SECTION X: APPENDIX TO BID: FORMS TO BE COMPLETED BY BIDDER

APPENDIX E: PRELIMINARY CONSTRUCTION PROGRAM

The BIDDER shall attach a preliminary program for the works described in this Contract, reflecting the
proposed sequence and tempo of execution of the various activities comprising the work for this Contract,

to this page.

The program is solely for the purpose of assisting in adjudicating the BiDs, and in no way replaces or

supersedes the program required in terms of Clause 8.3 of the Conditions of Contract.

The program will include all of the milestones as set out in the Section Viii: Special Conditions of Contract.

EXPECTED TIME TO
DESCRIPTION OF STAGE AND PORTION OF WORK BE TAKEN (WEEKS)

WEEK OF
COMMENCEMENT

WEEK OF
COMPLETION

SIGNATURE OF BIDDER:
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SECTION X: APPENDIX TO BID: FORMS TO BE COMPLETED BY BIDDER

APPENDIX F: SCHEDULE OF KEY PERSONNEL OFFERED

SUNMEDULE W R A ——

The BIDDER is to state below the details of the people he intends to provide on site for the execution of the
Works. Detailed Curricula Vitae of the personnel offered below must be included in the BID Document

!7 CONTRACTOR’S REPRESENTATIVE
fName:

Qualification:

Years Experience:

SITE AGENT
Name:
Qualification:
| Years Experience:
i GENERAL FOREMAN
Name: \
Qualification: l
Years Experience: \
SURVEYOR
Name:
Qualification:
Years Experience:
OTHER
Name:
Qualification:
(Years Experience: B
Note: BIDDERs are to attach documentary proof of proposed personnel experience as
well their respective qualifications. Failure to attach the required documentation
shall result in the prejudice of the submitted BiD.The offerd key personnel shall
be guaranteed for the BID.
SIGNATURE OF BIDDER:

69




SECTION X: APPENDIX TO BID: FORMS TO BE COMPLETED BY BIDDER

APPENDIX G: FINANCIAL STATEMENT

The BIDDER is to undertake by his signature hereunder that on demand he will within 10 days produce the
following financial statements which shall be treated confidentially:

1. Most recent audited balance sheet to be submitted;

2. Letter of Intent from Financial Institution.

The BIDDER also confirm that ownership / shareholding of the Company / CC / Partnership etcetera is held
by the following person / persons or other companies.

NamMe 1 . e Shareholding: .................... %
NamMe 2. e —————— Shareholding: ................. %
(If applicable)

Name 3. o ————————— Shareholding: ................. %
(If applicable) .

Name 4 s Shareholding: ................. %
(If applicable)

Note: BIDDERSs are to attach all the required documentary proof. Failure to submit the
requested documentation shall result in the rejection of the BID.

SIGNATURE OF BIDDER
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SECTION X: APPENDIX TO BID: FORMS TO BE COMPLETED BY BIDDER

APPENDIX H: BID CHECKLIST

Procurement Reference Number: W/RFCQ/OHRC17-06/2023/2024

Description

Attached

Not Attached

EID LETTER
PRICED ACTIVITY SCHEDULES

|
(SPECIFICATION AND COMPLIANCE SHEET

EID-SECURING DECLARATION

|

REFERENCE LETTERS/PROOF OF EXPERIENCE

FINANCIAL RESOURCES:  LETTER OF INTENT OR
CERTIFIED AVAILABLE CREDIT

AUTHORITY OF SIGNATORY

{SCHEDULE OF CONSTRUCTION EQUIPMENT OFFERED

PRELIMINARY CONSTRUCTION PROGRAM

~r
[SCHEDULE OF QUALIFIED PERSONNEL OFFERED
\ FINANCIAL STATEMENT

|

Disclaimer: The list defined above is meant to assist the Bidder in submitting the relevant
documents and shall not be a ground for the bidder to justify its non-submission of major
documents for its quotation to be responsive. The onus remains on the Bidder to ascertain that it
has submitted all the documents that have been requested and are needed for its submission to

be complete and responsive.
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SECTION X: APPENDIX TO BID: FORMS TO BE COMPLETED BY BIDDER

APPENDIX I: DRAWINGS
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